
CSIR- Central Scientific Instruments Organisation 
Sector-30, Chandigarh 

(Engineering Services Division) 
(Telefax: 0172-2657083) 

 

CSIO/ 1512/2023-24/ESD                                                                NIT No. 10/2025-26/ESD/CSIO/Chd. 

Subject: Recarpetting of roads in colony area in CSIR-CSIO, Chandigarh. 

 
NOTICE INVITING E-TENDER FOR WORKS 

 
Sealed item rate online tender (E-tender) are invited for the road construction contractor following work from 
Contractor of appropriate class of CPWD, Railways, MES, State PWD/ Central Govt./ Semi Govt. 
organizations/ Public Sector undertaking/ Govt. Autonomous bodies and / or from those who have carried 
out similar works for CSIR satisfactorily 1/2/3 similar works of 80% /60%/40% respectively of the estimated 

value of the cost during last (7) years ending January 2026.Similar work means  Providing laying 
bituminous surfacing work through mix of HOT MIX plant laid with sensor paver and vibratory rollers” 
done in any Central Government Department / Central Autonomous Body / Central Public Sector 
Undertakings /State Government in last 7 years The similar work means road construction, bituminous 

road concrete work etc. The tenderer is required to produce the proof of fulfilling these conditions number.  
 
The tenderer shall bid the tender through https.//etenders.gov.in/eprocure/app. 
 
The estimated cost of each work of the tender based on prevailing market rates & CPWD, DSR-2023 is 
indicated below: 
 
  
Tender Reference 
No. 

Name of the work Estimated cost Earnest money 
deposits/ 
Tender Fee 

Period of 
contract 

 
NIT No. 10/ 2025-26/ 
ESD/ CSIO/  Chd. 

 

Recarpetting of roads in 
colony area in CSIR-CSIO, 
Chandigarh  

 
 Rs.=80,48,311.00 

 
Rs.= 1,60,967.00 
 

 
     01  
Months 
 
 
 
 

 
 
Time Schedule for Tender: 

 
Sl. 
No. 

Particulars  Date  Time  

1 Tender e-Publication date 23.01.2026 15.00 Hours 

2 Document download/Sale start date 23.01.2026 15.00 Hours 
3 Bid submission start date 23.01.2026 17.30 Hours 
4 Bid submission end date 02.02.2026 17.00 Hours 
5 Bid opening date 04.02.2026 15.30 Hours 

 

 
The details of the Notice inviting E-Tender and complete documents can be seen at the E-Tendering portal 
https://etenders.gov.in/eprocure/app. Tenders should be submitted on the specified form (Non-transferable) 
which is available at https://etenders.gov.in/eprocure/app. 

 

 
 

Sr. Superintending Engineer (Civil) 
Engineering Services Division 

 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app


 
 
 

CSIR-Central Scientific Instruments Organisation 
Sector-30, Chandigarh 

(Engineering Services Division) 
(Telefax: 0172-2657083) 

CSIO/ 1512 /2023-24/ESD                                                                NIT No. 10/2025-26/ESD/CSIO/Chd. 

Subject: Recarpetting of roads in colony area in CSIR-CSIO, Chandigarh. 

E-Tender 
Online item-rate tenders are hereby invited through e-tendering  portal https://etenders.gov.in for the work of 
Recarpetting of roads in colony area in CSIR-CSIO, Chandigarh from the firms having worked with 
CPWD, Railways, MES, Post and telegraph Deptt., state PWD’s, Semi government organization or those 
who have successfully carried out works for CSIR or its laboratories and have successfully completed at 
least three similar work amounting to 40% or at least two similar works amounting to 60% or at least one 
work of painting amounting to 80% or above in single contract of the estimated cost of work during the last 

seven years ending January 2026. Similar work means Providing laying bituminous surfacing work 
through mix of HOT MIX plant laid with sensor paver and vibratory rollers” done in any Central 
Government Department / Central Autonomous Body / Central Public Sector Undertakings /State 
Government in last 7 years.  The contractors may apply with proof of fulfilling the above conditions along 

with copies of PAN Card, GST registration number and satisfactory work completion certificates. The 
contractor debarred will not be considered for maintenance tender.   
 
The estimated cost of work is Rs. 80,48,311.00/- (Rupees Eighty Lakhs Forty Eight Thousand Three  
Hundred Eleven only) based on CPWD, DSR-2023 including cost index and GST.  
 

1. Duration of contract for carrying out of the work will 01 Months from the date of commencement 
which shall be reckoned from the tenth day of issue of award letter.  

2. The tender in two bid system shall be submitted through online at CPP-portal by the tenderer, as per 
date given in Critical Date Sheet below: 

 

Critical Date Sheet 
 

S. No. Schedule of Activities Date and time 

1 Publish Date on CPP Portal     23.01.2026    15.00 hours 

2 Bid Document downloaded/sale start date   23.01.2026    15.00 hours 

3 Bid submission start date   23.01.2026    17.30 hours 

4 Bid submission end date   02.02.2026    17.00 hours 

5 Last time and time of submission of original Demand 
Drafts against Tender fee & EMD at CSIR-CSIO, 
Chandigarh.  

    03.02.2026    15.00 hours 

6 Technical Bid opening date      04.02.2026    15.30 hours 

7 Financial Bid opening date        To be intimated later on  
 

3. Tender processing fee of  NIL  non-refundable and Earnest Money Deposit (EMD) of                      
Rs. 160967.00/- will required to be paid offline in the form of Demand Draft (DD) drawn in favour of 
Director CSIO payable at Chandigarh from nationalized or any scheduled bank (but not from co-
operative or Gramin Bank). The original demand Drafts (DD), against above should reach by post/ 
courier/ given in person to Sr.SE (C),Central Scientific Instruments Organisation,Sector-30, 
Chandigarh as specified in the critical date sheet given in subsequent para of this e-NIT. The details 
of Demand drafts, physically sent, should tally with the details available in the scanned copy and the 
data entered during bid submission time in Cover-I. 
The tenderers who fail to submit the hard copy of Tender fee & EMD (in original) by due date and 
time, their tender shall be rejected out-rightly. Postal delay, if any, will not considered/ entertained.  
Scanned copies of Tender processing fee and Earnest money Deposit (EMD) shall be uploaded in 
Cove-1 of the e-tender. Tenders received without tender cost and earnest money deposit will not be 
considered.  

 
4. The employer does not bind himself to accept the lowest or any tender and reserves to himself the 

right of accepting the whole or any part of the tender and the tenderer shall be bound to perform the 
same at the rates quoted by him.  

https://etenders.gov.in/


5. The tenderer shall not be permitted to tender for works in the concerned unit of CSIR in which a 

relative is posted in the grade between Controller of Administration and Junior Engineer, (both 

inclusive).  He shall also intimate the names of persons who are working with him in any capacity or 

subsequently employed by him and who relatives are as mentioned above. 
 
 
NOTE: A person shall be deemed to be a relative of another if, (a) they are members of a Hindu 

undivided family: (b) they are husband and wife: (c) the one is related to the other in the following 

manner: Father: Mother (including step mother), Son (including step son), Son's wife, Daughter 

(including step daughter), Father's father, Son's son, Son's Son's wife, Son's daughter, Son's 

Daughter's husband, Daughter's husband, Daughter's son, Daughter's Son's wife, Daughter's 

daughter, Daughter's husband, Brother (including step brother), Brother's wife, Sister (including step 

sister), Sister's husband. 

6. Tender submitted shall remain valid for 90 days from the date of opening for the purpose of 

acceptance and award of work, validity beyond 90 days from the date of opening shall be by mutual 

consent. 

7. In e- tendering, tenderer can quote the rates in figure only. The rates in words, amount of each item 
and total is generated automatically. Therefore, the rate quoted by the tenderer in figure  is to be 
taken as correct.  

i) When there is a difference between the rates in figures and words, the rates, which 

correspond to the amounts worked out by the tenderer, shall be taken as correct. 

ii) When the amount of an item is not worked out by the tenderer or it does not correspond with 

the rate written either in figures or in words, the rate quoted by the tenderer in words shall be 

taken as correct. 

iii) When the rate quoted by tenderer in figures and in words tallied but the amount is not worked 

out correctly the rate quoted by the tenderer shall be taken as correct and not the amount. 
 

8. The tenderer should carefully see the contract drawings (as applicable) as no claim, whatsoever, will 
be entertained for any alleged ignorance thereof. 

9. Before tendering, the tenderer shall inspect the site to fully acquaint himself about the condition in 
regard to accessibility of site, nature and area/ extent of ground, working condition of site and locality 
including stacking of materials, installation of tools and plants etc., conditions affecting 
accommodations and movement of labour etc. required for the satisfactory execution of the work 
contract. No claim whatsoever on such account shall be entertained by the Employer under any 
circumstances. 

10. If any tenderer withdraws his tender within the validity period or makes any modification in terms and 
conditions of the tender, before the award of work, which are not acceptable to CSIR-CSIO shall, 
without prejudice to any other right or remedy, shall be at the liberty to forfeit 50% (fifty percent) of 
the Earnest Money deposit absolutely. Further, the tenderer shall not be allowed to participate in the 
re-tendering process for this work.  

11. 100% Earnest Money will be forfeited if the contractor fails to commence the work within the stipulated 

period after the letter of award. 

12. Except writing rates in figure only, the tenderer should not write any conditions or make any changes, 
additions alterations and modifications. 

13. Some of the provisions of General Conditions of Contract are given below.  Interpretation however 

shall be as given in the General Conditions of the Contract. 

 
(a) DEFECT LIABILITY PERIOD is of 12 months  from the date of completion as certified by the 

 Engineer-In-Charge. 
(b) Minimum value of work for the intermediate / interim certificate will be Rs.  5.00 Lac (Rupees 

 Five only).However, a lesser amount can be admitted for Intermediate/ interim certificate at the 

discretion of the Engineer In charge. 
(c) SECURITY DEPOSIT:  A sum @ 10% of the gross amount of the bill shall be deducted from 

each running bill of the contractor till the sum along with the sum already deposited as earnest 

money to 5%  of the tendered value of the work.  In addition, the contractor shall be required to 

deposit an amount equal to 5% of the contract value as performance security within the period 

prescribed in the letter of award issued to him. 

(d) COMPENSATION:  Contractor shall pay as compensation an amount equal to one percent or 

such smaller amount as the Employer (whose decision in writing shall be final) may decide on the 

amount of the award value of the whole work as shown in the award letter/agreement, for every 



week that the work remains un-commenced or unfinished or due quantity of work remains 

incomplete after the scheduled dates.  Compensation to be paid shall not exceed ten percent of 

the contract amount as shown in the agreement.  

 

 

14. For any queries relating to the Tender Document and the terms and conditions content therein should 

be addressed to Sr.SE(C), CSIR-CSIO, Chandigarh. 

 
15. Opening of Technical Bid  

 

(a) The Technical bid will be opened by Tender Opening Committee (TOC). No claim or any 

grievances will be entertained what-so-ever by the Tender Opening Committee in this regard.  

(b) After evaluation of documents submitted i.e. Technical Bid CSIO will decide the eligible tenders, as 

per the criteria laid down in the NIT. 

(c) The TOC will open the Financial Bids of only eligible tender on latter date.  

16. Opening of Financial Bid  

The financial bids of eligible contractor will be opened at latter stage by TOC on online mode.  

17. Tender Liable for Rejection. 

Tender is liable for outright rejection if on opening it is found that: 

(a) The Tenderer has not strictly followed the procedure laid down for submission of tender. 

(b) If the tender is CONDITIONAL 

(c) If the Tenderer has quoted his offer anywhere else other than specified place provided.  

(d) The Tenderer has not uploaded the documents or failed to fill the prescribed format.  

(e) Any other ground as decided by the TOC in view of deviation from Tender Document.  

18. The instructions for the submission of e-tender are available on the CPP portal i.e. 

https://etenders.gov.in/eprocure/app under the “Instruction for Online Bid Submission”. All the intending 

tenderers are requested to go through these instructions before entering into the process of e-

tendering.  

19. The tenderers shall submit an acceptance letter as per Annexure-I on the form letter head. The 

scanned copy of the undertaking shall be uploaded in Cover-I and the Original copy of the undertaking 

should be submitted before award of work to Engineering Services Unit.  

20. Clauses No.28 of General Conditions of Contract i.e. “ESCALATION” will not be applicable in this 

work. 

21. Goods and Service Tax (GST) will be applicable their bill as per standard norms of the Government. 

The contractor shall quote their rates inclusive of all taxes (including GST).  

22. The contractor has to pay the current prevailing minimum wages to deployed manpower’s including of 

certification of EPF and ESI as applicable in UT, Chandigarh.  

23. Old useable bricks, if available, will be issued for reuse @ Rs. 3500/- per thousand. 

24. Bricks Bats, If available, will be issued for making brick ballast etc @ Rs. 270/- per cum. 
25. The contractors will make police verification of all the labours, contractor supervisor/engineer as per 

instruction of Intelligence Bureau. 

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       

           

 

 

 

 

 

https://etenders.gov.in/eprocure/app


 

 

 
 

TENDER ACCEPTANCE LETTER 
(To be given on Company Letter Head) 

 
Date:………………………..  

To,  
Director  
CSIR-CSIO,  
Sector-30, Chandigarh.  
 
Subject: Acceptance of Terms & Conditions of Tender;  
 
e-Tender Reference No………………………………………………..  
Name of work: … Recarpetting of roads in colony area in CSIR-CSIO, Chandigarh. 

 

Dear Sir,  

1. I/we have downloaded/ obtained the tender document (s) for the above mentioned work from  
    the website(s) namely: e-tendering portal https://etenders.gov.in/eprocure/app as per your  
    advertisement, given in the above mentioned website(s).  
 
2. I/we hereby certify that L/we have read the entire terms and conditions of the tender 

documents (including all documents like GCC, Scope of work, Annexure(s), list of make,    
schedule(s), undertaking letter etc.), which form part of the contract agreement and I/we shall 
abide hereby by the terms/ conditions/ clauses contained therein.  

 
3. The corrigendum (s) issued from time to time by your department/ organization too has also 
     been taken in to consideration, while submitting this acceptance letter.  
 
4. I/we hereby unconditionally accept the tender conditions of above mentioned tender 
    document (s) / corrigendum(s) in it is totally/ entirety.  
 
5. I/we do hereby declare that our firm has not been black listed/ debarred by any Govt.   
    Department/ public sector undertaking.  
 
6. I/we certify that all information furnished by the our firm is true and correct and in the event 
    that the information is found to be incorrect/ untrue or found violated, then your department/  
    organization shall without giving any notice or reason therefore or summarily reject the bid or  
    terminate the contract, without prejudice to any other rights or remedy including the for future 
    of the full said earnest money deposit absolutely.  
 

Yours faithfully,  
 

 



(Signature of the bidder with Official Seal) 

 

  

GENERAL CONDITIONS OF CONTRACT 

1. Interpretation 

            (a)  In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special  
                   Conditions and Agreement, the following words shall have the meaning herein assigned to 
                   them except where the subject or context otherwise requires. 
             (b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract,  

       Special Conditions. Additional Special Conditions, the Schedule of Quantities, Specifications,  
       letter of acceptance of tender and other documents mentioned in the contents sheet attached  
       hereto and including these to which only reference is made herein. 
 

Work or Works: Shall mean all work or works defined in schedule of quantities, specification and 

such other work or works as the contractor may be entrusted with for carrying out under this 

contract. 

Employer: Shall mean Director-General, CSIR or any officer authorized by Director-General for the 

purpose. . 

Engineer: Shall mean the Engineer designated by the Employer to superintend and perform other 

duties as indicated in the contract. 

Contractor: Shall mean the individual or Firm or Company, whether incorporated or not. 

Undertaking the work and shall include the legal personal representative or such individual or the 

persons composing such Firm or Company or the successors of such Firm or Company and the 

permitted assignees of such individual or Firm or Firms or Company. 

Site: Shall mean the site of the contract works including any buildings and erections thereon and 

any other land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer 

for the contractor's use. 

Compensation: Shall mean all sum payable by way of compensation under any of the conditions 

shall be considered as reasonable compensation without reference to the actual loss or damage 

sustained and whether or not any damage sustained, and whether or not any damage shall have 

been sustained. Words imputing persons include firms and corporations; Words imputing the 

singular only also include the plural and vice versa where the context so required. 

The headings  are  given to  the clauses for convenience  and  they will  not limit  the  meaning or  

scope of  the clauses in any way. 

2. Drawings and Specifications 

The Contractor shall execute whole and every part of the work in the most substantial and 

workmanlike manner both as regards material and otherwise in every respect in accordance 



with the specifications. The contractor shall also confirm exactly and faithfully to the design, 

drawings and instructions given in the respect of the work by the Engineer. The contractor 

shall be furnished free of charge one- copy of such specifications and all such designs, 

drawings and instructions as are not included in the printed publications. 

3. Earnest Money Deposit (EMD) 

EMD upto the value of Rs.10,OOO/- may be deposited in cash and when value of EMD 

exceeds Rs.10,OOOI- then EMD should be deposited in the shape of DD/PO upto the value 

of RS.25 lacs. If EMD amount is in excess of Rs.25 lacs then the excess amount over RS.25 

lacs can be accepted in the form of Bank Guarantee issued by a scheduled bank. 

4. Contractor to Provide Everything Necessary 

(a)  The contractor shall provide at his.awn cost all materials (except such materials, if any 

as may in accordance with the contract be supplied by the Employer) plants, tools, 

appliance, implements, ladders, scaffolding, temporary works, etc. requisite or 

proper for the execution of the work whether original, altered or substituted and 

whether included in the specifications or other documents forming part of the 

contract or which may be necessary for the purpose of satisfying or complying to the 

requirements of Engineer, as to any manner as to which under these conditions he is 

entitled to be satisfied together with carriage therefore to and from the work. The 

contractor shall also supply without charge the requisite number of persons with 

means and materials necessary for the purpose of setting out works and counting, 

weighing and assisting in the measurement or examination at any time and from time 

to time of the work or materials. Failing his so doing, the same may be provided by 

the Engineer at the expense of the contractor and the expenses may be deducted 

from any money due to the contractor under the contract and I or from his Security 

Deposit. 

(b) The contractor shall provide himself with requisite quantity and quality of water for 

carrying out the works at his own, if, however piped water is supplied by the 

Employer, the contractor shall pay for the water at one percent of the total of the 

work done except on Electrical Work, Air-conditioning work and Furniture work. The 

contractor shall make own arrangement for water connection and laying of further 

pipelines from the source of supply of the Employer. It should be clearly understood 

that the Employer does not guarantee to maintain uninterrupted supply of water and 

it will be incumbent on the part of the contractor to make alternative arrangement 

for water at his own cost in the event of any temporary breakdown in the water 

mains so that the progress of work is not held up for want of water. No claim as 

damages or refund of water charges will be entertained on account of such 

breakdowns. However, if the contractor is permitted to make his own arrangement 

to draw water from a well, hand-pump, or natural river or pond of the Employer, no 

charges will be made for the water drawn from the same, but the contractor will 

make good any damage done to the installations and ensure that the quality of water 

used in the work is conforming to BIS codes and provide for any treatment at his own 



cost. 

 

 

(c) The contractor shall be allowed to construct temporary wells in Employer's land for 

taking water for construction purpose only after he has permission of the Employer in 

writing. No charges shall be recovered from the contractor on this account but the 

contractor shall be required to provide necessary safety arrangement to avoid any 

accident or damage to adjacent buildings, roads and service lines. He shall be 

responsible for any accident or damage caused due to construction and subsequent 

maintenance of the wells and shall restore the ground to its original condition after 

the wells are dismantled on completion of the work. 

(d) The Employer on no account shall be responsible for the expenses incurred by the 

contractor for hired ground or water obtained for elsewhere. 

(e) Subject to availability the Employer may supply power at only one point from where 

the Contractor shall make his own arrangement for distribution including provision of 

electric meters, switches, fuses etc. at his own cost. These shall be in the custody of 

the Employer. If there is any hinderance caused to other works the contractor shall 

reroute or remove such temporary lines without any extra cost. Such temporary lines 

shall be removed after the completion of work. The cost of power consumed by the 

contractor shall be payable to the employer at rates fixed by the Employer, which 

would be deducted from the running account bills. However the Employer does not 

guarantee the supply of power and no compensation for any failure or short supply 

of power shall be entertained. 

“Sufficiency of Tender: 

The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiently of the tender the works and the rates and the prices quoted in 

the schedule of items, which rates and the prices shall, except as otherwise provided, cover 

all his obligation under the contract and all matters and things necessary for the proper 

completion and maintenance of the works”. 

5. Authorities, Notice & Patents 

(a) The contractor shall confirm to any regulations and bye-laws of any corporation and 

of any electricity supply company and authorities with whose systems the structure 

is proposed to be connected, and shall before making any variations from the 

drawing and specifications that may be necessitated for so conforming by giving 

written notice to the Engineer specifying the variations proposed to be made, the 

reasons for making it and apply for instructions thereon. If the compliance with this 

clause involves any extra work not included in this contract, he shall specify these 

items of work and the allowance of extra payment required on their account. 



 (b) The contractor shall give all notices required by the said regulations or bye-laws to 

be given to any Authority and pay to such Authority or to. any public office all fees 

that may be chargeable in respect of the works and lodge the receipts with the bill 

to the Engineer for reimbursement. 

6. Rates to include all Taxes 

(a)  Rates quoted by the contractor shall include sales tax, duties, octroi, toll tax, 

realties and all other taxes in respect of this contract and the Employer shall not 

entertain any claim whatsoever in this respect. Tendered rates are inclusive of all 

taxes levies payable under the respective statutes. However pursuant to the 

Constitution (Forty Sixth Amendment) Act; 1982 if any further tax or levy is imposed 

by Statutes, after the date of receipt of tenders and the contractor there upon 

necessarily and properly pays such taxes/ levie the contractor shall be reimbursed 

the amount as per the rules on producing proof of payment so made provided such 

payments, if any, is not in the opinion of the Employer (whose decision shall be final 

and binding) attributable to delay in execution of work within the control of the 

contractor. 

(b) The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the 

same by a duly authorized representative of the Employer and further shall furnish 

such other information and documents as the Employer may require. 

(c)  The contractor shall within a period of thirty days of imposition of any further tax or 

levy pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 give a written 

notice thereof to the Employer that the same is given pursuant to this condition 

together with all necessary information relating thereto. 

7.  Materials  

(a) If the specifications of schedule of items provide for the use of any material to be 

supplied by the Employer's stores or if it is required that the contractor shall use 

certain stores to be provided by the Employer as shown in the schedule of materials 

hereto annexed, the contractor shall be bound to procure and shall be supplied 

such materials and stores as are from time to time required to be used by him for 

the purpose of the contract only and value of the materials so supplied at the rates 

specified in the said schedule of materials and of the quantities incorporated in the 

work may be set of or deducted from any sums then due, or thereafter to become 

due to the contractor under the contract or otherwise or against or from the 

Security deposit. All materials so supplied to the contractor by the Employer shall 

remain the absolute property of the Employer and the contractor shall be the 

trustee of the materials so supplied procured and the said materials shall not be 

removed/disposed off from the site of the work on any account and shall be at all 

times open for inspection by the Engineer or Employer. The contractor shall bear all 

incidental charges for cartage, storage and safe custody of all materials and against 



damage due to 'dampness, rain, sun, fires and theft and be fully responsible for 

their storage and maintenance. Any such material unused and in perfectly good 

condition in the opinion of the Employer at the time of the completion of work or 

termination of the contractor or earlier shall be returned to the Employer at a place 

directed by the Engineer at contractor's cost and at rates stipulated in the said 

schedule but in case the Employer decides not to take back the materials the 

contractor shall have no claim for compensation on account of any such materials 

supplied to him as aforesaid being unused by him or for any wastage or damage to 

any such materials. 

(b) If for any reason there is delay or non-supply of material as shown in the schedule, 

the contractor shall procure the same and complete the work in time after due 

intimation and approval of the Employer. The difference in price (between his 

procurement price and price shown in the schedule) shall be paid to the contractor. 

However, in case approval of the Employer is not given, only suitable extension of 

time would be considered and no other claim of compensation/damages shall be 

payable by the Employer. 

 

(c) After completion of the work or on determination/ termination of the contract, the 

theoretical quantity of cement to be used in work shall be calculated on the basis of 

statement showing quantity of cement to be used in different items of work 

provided in current Schedule for the purpose printed by CPWD. In case any item is 

executed for which the standard contents for the consumption of cement are not 

available in the above mentioned statement or cannot be derived from this 

statement, the same shall be calculated on the basis of standard formula to be laid 

down by the Engineer. Over this theoretical quantity of cement shall be allowed a 

variation upto 3% plus/minus for works estimated cost of which as put to tender is 

not more than Rs.10 lakhs and upto 2% plus/ minus for works estimated cost of 

which as put to tender is more than Rs. 10 lakhs. The difference in the quantity 

actually issued to the contractor and the theoretical quantity including authorised 

variation if not returned by the contractor, shall be recovered at twice the issue 

rate, without prejudice to the provision of other conditions regarding return of 

material governing the contract. In the event of its beings discovered that the 

quantity of cement which is less than the quantity ascertained as herein before 

provided (allowing variation on minus side as stipulated above) the cost of quantity 

of cement not so used, shall be recovered from the contractor on the basis of 

stipulated issue rates and cartage to site. 

 

(d) The provisions of foregoing sub-clause shall apply Mutatis-Mutandis in the case of 

steel reinforcement structural steel sections (each diameter/ section or category 

shall be considered separately) except that the theoretical quantity of the steel be 

taken as the quantity required as per design or as authorised by the Engineer, 

including lappages, plus 3% wastage due to cutting into pieces. Over this theoretical 

quantity 2% plus/ minus shall be allowed as variation due to wastage. 

 



(e) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of 

cables; (other than under-ground cables) wires, conduits/ GI pipes, GI/ MS sheets 

used in various items of work shall be calculated on the basis of measurements 

recorded in the measurement books for the purpose of payment and for assessing 

the Consumption of materials used in the works. Over this quantity a variation of 

5% plus shall be allowed for wastage of materials during execution in case of cables 

(other than under-ground cables), wires, conduits GI pipes, and 10% plus in case of 

GI/ MS Sheets. 

 

(f) The provisions made above are without prejudice to the right of the Employer to 

take action against the contractor under the conditions of the contract for not 

doing the work according to the prescribed specifications. 

 

(g) “In case of easy availability of approved quality of cement and steel in the open 

market it will be Employer's discretion to make these items as contractor's supply". 

 

8. Testing of Materials 

The contractor shall provide assistance, instruments, materials, labour and any other 

arrangement normally required for testing, checking of materials and workmanship as 

stipulated in the specifications and by statutory authority at his own cost. The Employer has 

the right to appoint the testing authorities. The contractor shall pay for the cost of test 

samples, its packing, transportation including testing fees. Failings his so doing, the same 

shall be provided by the Engineer at the expense of the contractor and the expenses may be 

deducted from any money due to the contractor under the contract and/ or from the 

Security Deposit or proceeds thereof or of a sufficient portion thereof. 

9. Contractor's Engineers/ Foreman & Workman 

(a) The contractor shall give all necessary personals superintendence during the execution 

of the (work and as long thereafter as the Engineer may consider necessary until the 

expiration of the Defects Liability Period. The contractor shall employ competent Site-

Engineer/ Foreman as per CPWD norms and as approved by the Engineer Whose 

qualification must conform to the requirement specified by the Engineer who shall be 

constantly in attendance of the work while the men are at work. Any directions, 

explanations, instructions or notices given by the Engineer to such Site-Engineer or 

Foreman or any other authorised agent shall be held to be given to the contractor. 

 

(b) Contractor's Site Superintendence Staff to be employed by contractor on works: The 

contractor shall employ the following technical staff during execution of works  

 

(a) For building and road works 

 (i) One Graduate Engineer, when the tendered cost of work exceeds Rs. 10 lakhs 

(ii) One qualified Diploma holder (overseer) with experience not less than 3 years when 



the tendered cost of work exceeds Rs. 5 lakhs but is less than RS.10 lakhs. 

(iii) One qualified Diploma holder when the tendered cost of work is more than RS.2lakhs 

but less than RS.5Iakhs. 

(b) For sanitary and water supply works  

One qualified diploma holder with experience of not less than 5 years, out of which one year 

should be in sanitary and water supply works when the tendered cost of work is more than 

Rs.50,000. 

 

(c) For electrical works 

(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from 

recognised university with an experience of not less than 3 years or a Diploma holder 

in Electrical Engineering with an experience of not less than 7 years when the tendered 

cost of the work is not less than RS.1.5 lakhs. 

(ii) One Graduate Electrical Engineer with two years experience or a Diploma holder in 

Electrical Engineering with experience of not less than 3 years when the tendered cost 

of the work is more than RS.75,000 but less than Rs. 1.5 lakhs. 

(iii) One Diploma holder in Electrical Engineering with experience of not less than 3 years 

when tendered cost of work is more than Rs. 37,000, but less than Rs.75,000. 

(iv) One licensed Supervisor with experience of not less than 3 years when the tendered 

cost of work is more than Rs.7,500 and less than Rs.37,000. 

 (d) In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to 

pay reasonable amount not exceeding the amount shown below for each month. of 

default. These recoveries are subject to modification, from time to time by CSIR based on 

CPWD. 

(i)    In case when a Graduate Engineer is to be employed Rs. 3,000 
(ii)  In case when a qualified Diploma holder is required to be employed   Rs. 1,500 
(iii)  In case when a technical Supervisor is required to be employed Rs. 750 
 

(e) The contractor shall on the request of the Engineer immediately dismiss from the works 

any person employed thereon who may in the opinion of the Engineer be unsuitable or 

incompetent or who may in the opinion of the Employer misconduct himself. 

 

10.  Access 

(a) The Engineer, and the Employer or its representatives shall at all reasonable time have 

free access to the works and/or workshops, factories or other places the materials are 

being prepared or constructed for the contract and also to any place where the 

materials are lying or from which they are being obtained and the contractor shall give 

every facility to them for inspection. Except the representatives of statutory authorities 

and those mentioned above no other person shall be allowed on the works at any time 

without the permission of the Engineer. 



(b) If any work is to be done at a place other than the site of works, contractor shall obtain 

written permission of the Engineer. 

 

11. Variation & Price for Variation 

(a) The Engineer with the approval of the Employer shall have powers to make any 

alterations/ omissions/ additions and/ or substitutions from the originals specifications, 

drawings, designs and written instructions of such alterations, omissions, additions, 

substitutions shall not  invalidates the contract and any altered, additional or 

substituted work which the contractor may be directed to do in the manner specified 

above as part of the work shall be carried out by the contractor on the same conditions 

in all respects on which he agreed to do the main work. The rates for such altered, 

additional or substituted work under this clause shall be worked out in accordance with 

the following provisions in their respective order. 

(b) If the rates for the altered, additional, or substituted work are specified in the contract 

for the work, the contractor is bound to carry out the altered, additional, or substituted 

work at the same rates as are specified in the contract for the work. 

(c) If the rates for the altered, additional, or substituted work are specified in the contract 

for the work, the contractor is bound to carry out the altered, additional, or substituted 

work at the same rates as are specified in the contract for the work.  

(d) If the rates for the altered, additional, or substituted work cannot be determined in the 

manner specified in sub-clause (b) and (c) above, then the contractor shall, with 10 

working days from the date of receipt of the order to carry out the work through notice 

in writing; inform the Engineer of the rate which it is his intention to charge for such 

class of work, supported by analysis of the rate claimed which shall be based on actual 

cost of work plus 10% as contractor's profit and overheads except in case of 

departmental materials for which contractors profit and over-heads shall be 2.5%. 

When such notice has been given, the Engineer with1he consent of the Employer may 

agree to such a rate but if the Engineer does not agree to the contractor's rate the 

Engineer may cancel his order to carry out such class of work and arrange to' carry out 

in such a manner as he may consider advisable. 

(e) Under no circumstances, the contractor shall suspend d the work on the plea of non-

settlement of rates of items falling under the clause.  

(f) “Deviation limits” 

Building work      30% 
Maintenance/emergency woks   50% 
Foundation works    100% 
Services works     30% 
 

12. Faulty Materials, Workmanship & Defects After Completion 

(a) The Engineer shall have powers to require the removal from the site of all materials 

and work which in his opinion are not in accordance with specifications and in case of 



default, the Engineers shall be at liberty to employ other persons to remove the same 

without being answerable or accountable for any loss or ,damage that may happen or 

arise to such materials to be substituted thereof and in case of default the Engineer 

may cause the same to be supplied and all costs which may attend such removal and/ 

or substitution are to be borne by the contractor. 

(b) If it shall appear to the Engineer or to the Employer based on audit/ technical 

examination that any work has been executed with unsound, imperfect, or unskillful 

workmanship or with materials of any inferior description, or that any materials or 

articles provided by him for the execution of the work are unsound or of a quality 

inferior to that contracted for or otherwise not in accordance with the contract, any 

defects, shrinkage or other faults which may appear within the defects liability period 

of 12 months from the date of completion arising in the opinion of the Engineer, the 

contractor shall on demand in writing which shall be made within 12 months of the 

completion of the work from the Engineer specifying the work, materials, articles 

defects or other faults complained of notwithstanding that the same may have been 

passed, certified and paid for, forthwith rectify, or remove and reconstruct the work so 

specified in whole or in part, as the case may requires or as the case may be, remove 

the materials or articles so specified and provide other proper and suitable materials or 

articles at his own cost. In case of any such failures, the Engineers may rectify or 

remove or re-execute the work or remove and replace with others, the material or 

articles complained of as the case may be at the risk and cost in all respects of the 

contractor. 

(c) In lieu of rectifying the work not done in accordance with the contract, the Employer 

may, allow such work to remain, and in that case make allowance for the difference in 

value, together with such further reduction as in his opinion may be reasonable. 

(d) Provided always that nothing in this clause shall relieve the contractor from his liability 

to execute the works in all respects in accordance with the terms and conditions of this 

contract, or from his liability to make good all defects. 

 

13. Works to Be Open for Inspection 

(a)  All work under or in course of execution or executed in pursuance of the contract shall 

at all times be open to the inspection and supervision of the Engineer and the 

contractor shall at all times, during the usual working hours, and at all other times at 

which reasonable notice of the intentions of the Engineer to visit the works shall have 

been given to the contractor, either himself be present to receive order and instruction 

or have a responsible agent duly accredited in writing present for that purpose. 

(b) The contractor shall give not less than seven days notice in writing to the Engineer 

before covering up or otherwise placing beyond the reach of measurement any work in 

order that the same may be measured and correct dimensions thereof be taken before 

the same is so covered up or placed beyond the reach of measurement and shall not 

cover up and place beyond the reach of measurement, any work without the consent 

in writing of the Engineer and the Engineer shall within the aforesaid period of seven 

days inspect the work, and if any work shall be covered up or placed beyond the reach 



of measurement without sud1 notice having been or the Engineer's consent obtained 

the same shall be uncovered at the contractors expense or in default thereof. no 

payment or allowance shall be made for such work or the materials with which the 

same was executed  

14. Assignment or Sub-Letting 

(a)  The contract shall not be assigned or sublet without the written approval of the 

Employer. And if the contractor shall assign or sub-let his contract or attempt to do so 

or become insolvent or commence any insolvency proceedings or make any 

composition with his creditors or attempt to do so or if any bribe, gratuity or gift, loan, 

perquisite, reward or advantage pecuniary or otherwise, shall either directly or 

indirectly, be given, promised or offered by the contractor or any of his servants or 

agents to any person in the employment of the Employer in any way relating to his 

office or employment, or if any such employee or person shall become in any way 

directly or indirectly interested in the contract, the Employer shall have the power to 

adopt any of the courses specified under clause-23 as may be best suited to the 

interest of the Employer and in the event of any of the courses being adopted the 

consequences specified in the said clause shall ensure. 

(b) Where the contractor is a partnership firm, the approval in writing of the Employer 

shall be obtained before any changes in the constitution of the firm. Where the 

contractor is an, individual or a Hindu undivided family business concern such approval 

as aforesaid shall likewise be obtained the contractor enters into any partnership 

agreement hereunder the partnership firm would have the right to carry out the work 

hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, 

the contract shall be deemed to have been assigned or sublet in contravention of 

clause 13 (a) and the same action may be taken and the same consequences shall 

ensue as provided in the said clause 13 (a).  

 

15. Indemnifying Against Damages to Persons, Property & Statutes  

The contractor shall take all precautions to avoid all accidents by exhibiting necessary 

caution boards day and night, speed limit boards, red flags. red lights and providing 

barriers. He shall be responsible for all damages and accidents caused due to negligence on 

his part. No hindrance shall be caused to traffic during the execution of work. 

(a) The contractor shall be responsible for all injury to persons, animals or things, and for al 

damage, whether such injury or damage arises from carelessness or accident in any way 

connected therewith. This clause shall be held to include interalia any damage due to 

causes is aforesaid to work, building (whether immediately adjacent or otherwise) and to 

roads, streets, foot paths, bridges or ways as well as all damage caused to the buildings 

and works forming the subject of this contract by inclemency of weather. The contractor 

indemnifies the Employer and holds him harmless in respect of all expenses arising from 

such injury or damage as aforesaid and also in respect of any award of compensation or 

damage consequent upon such claim including legal costs. 



 

(b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to 

deliver the whole of the contracted works complete and perfect in every respect and so as 

to make good and otherwise satisfy all claims for damage as aforesaid to the property of 

third parties. 

(c) The contractor also indemnifies the Employer against all claims which may be made upon 

the Employer for acts during the currency of this contract by any employee or 

representative of an employee of the contractor or any sub-contractors, employed by him, 

for any injury to or loss of life, of such employees, or for compensation payable under any 

law for the time being in force to any workmen or to the representative of any deceased or 

incapacitated workmen. 

 

(d) The contractor also indemnifies the Employer against all claims which may be made upon 

the Employer for acts during the currency of this contract by the Central/ State 

Government or local Municipal authorities for the noncompliance of any laws, regulations, 

rules pertaining to wages act, safety act in force and any amendments thereof in respect of 

all labour and apprentices directly or indirectly employed in the work under this contract. 

 

(e) The  Employer shall be at liberty and is hereby empowered to deduct the amount of any 

damages, compensation costs, charges and/ or expenses arising or accruing from or in 

respect of any such claim and/ or damages as aforesaid from any sum or sums due or to 

become due to the contractor or security deposit.  

 

(f) The contractor shall indemnify the employer against any action, claim or proceedings 

relating to infringement or sue of any patent or design or any alleged patent or design 

rights and shall pay any royalties which may be payable in respect of any article or part 

thereof included in the contact.  In the event of any claims made under or action brought 

against the Employer in respect of any such matters as aforesaid the contractor shall be 

immediately notified thereof and the contractor shall be at liberty, at his own expense, to 

settle any dispute or to conduct any litigation that may  arise there from.  Provided that 

the contractor shall not be liable to indemnify the Employer if the infringement of the 

patent or design or any alleged patent or design right is the direct result of an order passed 

by the said Employer or his authorized representative.  

 

16. Lien in Respect of Claim in Other Contracts 

(a) Any sum of money due and payable to the contractor including the security deposit under 

the contract may be withheld or retained by way of lien by the Employer or Government or 

any other contracting person or persons against any claim of the Employer or Government 

or such other persons in respect of payment of a sum of money arising out of or under any 

other contract made by the contractor with the Employer or Government or with such 

other persons. 

(b) It is agreed term of the contract that the sum of money so withheld or retained under this 

clause by the Employer will be kept withheld or retained as such by the Employer or till his 

claim arising out of in the same contract or any other contract is either mutually settled or 



determined by the Arbitrator if the contract is governed by arbitration clause or by the 

competent court as the case may be, and that the contractor shall have no claim for 

interest or damages whatsoever on this account or any other ground in respect of any sum 

of money withheld or retained under this clause and duly notified as such to the 

contractor. 

17. Withholding & Lien in Respect of Sums Claimed 

(a) Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract against the contractor, the Employer shall be entitled to withhold arid also have 

a lien to retain such sum or sums in whole or in part from the security deposit if any 

deposited by the contractor and for the purpose aforesaid, the Employer shall be entitled 

to withhold the security deposit, if any, furnished as the case may be and also have a lien 

over the same pending finalisation or adjudication of any such claim. In the event of the 

security deposit being insufficient to cover the claimed amount or amounts or if no 

security deposit has been taken from the contractor, the Employer shall be entitled to 

withhold and have a lien to retain to the extent of such claimed amount or amounts 

referred to above, from any sum or sums found payable or which at any time thereafter 

may become payable to the contract under the same or any other contract, with the, 

Employer or any contracting person pending finalisation or adjunction of any such claim. 

  It is an agreed terms of the contract that the sum of money so withheld or retained 

under the lien referred above, by the Employer will be kept withheld or retained as such 

by the Employer till the claim arising out of or under the contract is determined by the 

Arbitrator (if the contract is governed by the arbitration clause) or by the competent 

court as the case may be and that the contractor will have no claim for interest or 

damages whatsoever on any account in respect of such withholding or retention under 

the lien referred to above and duly notified as such to the contractor. For the purpose of 

this clause, where the contractor is a partnership firm or a limited company the Employer 

shall be entitled to withhold and also have a lien to retain towards such claimed amount 

or amounts in whole or In part from any sum payable to any Partner/ Limited company 

as the case may be, whether in his individual capacity or otherwise. 

(b) The Employer shall have the right to cause an audit and technical examination of the 

works and the final bills of the contractor including all supporting vouchers, abstract etc., 

to be made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been over paid in respect of any work done by the 

contractor under the contract or any work claimed by him to have been done by him 

under the contract and found not to have been executed, the contractor shall be liable to 

refund the amount of over payment and it shall be lawful for the Employer to recover the 

same from him in the manner prescribed in sub-clause (a) of this clause or in any other 

manner legally permissible; and if it is found that the contractor was paid less than what 

was due to him under the contract in respect of any work executed by him under it, the 

amount of such under-payment shall be duly paid by the Employer to the contractor.  

Provided that the Employer shall not be entitled to recover any sum over-paid, nor the 



contractor shall be entitled to payment of any sum paid short where such payment has 

been agreed upon between the Employer on the one hand, and the contractor on the 

other hand under any term of contract permitting payment for work after assessment by 

the Employer. 

 

18. In-Case of Death of Contractor  

Without prejudice to any of the rights of remedies under this contract, if the contractor 

dies, the Employer shall have the option of terminating the contract without compensation 

to the contractor. 

19. Sub -Contractors 

The Employer reserves the right to use the premises and any portion of the site for the 

execution of any work not included in the contract. The contractor is to afford all 

reasonable facilities to all sub-contractor, specialists, merchants, tradesmen and others 

who may at any time be appointed by the Employer for executing any work or supplying 

any goods relating to the construction, servicing, equipping or furnishing of the work under 

this contract. 

20. Compliance to Labour Laws & Apprentice Act 

The contractor shall comply with an the provisions of the Minimum Wages Act, 1948, 

Contract Labour (Regulation and Abolition) Act, 1970, and rules and orders framed there 

under and other labour laws affecting contract labour and Apprentice Act, 1961 and the 

rules and orders framed there under that may be in force or brought into force from time 

to time. 

Contractor shall obtain a valid license under Contract Labour (R&A) Act 1970 and Contract 

Labour (R&A) Central Rules 1971 before commencing work and which should be valid till 

the completion. 

21. Compensation for Delay 

(a) The time for carrying out the work as entered in the tender shall be strictly observed 

by the contractor and shall be deemed to be essence for the contract on the part of 

the contractor. The work shall throughout the stipulated period of the contract be 

proceeded with all due diligence and the contractor shall pay as compensation an 

amount equal to ONE PER CENTOR such smaller amount as the employer (whose 

decision in writing shall be final) may decide on the amount of the whole work as 

shown in the agreement, for every week that the work remains uncommenced or 

unfinished after the purpose. 

(b) And further to ensure good progress during the execution of the work, the contractor 

shall be bound in alt cases. in which the time allowed for any work exceeds one month 



(say for special jobs) to complete one-eighth of the whole of the work before one-

fourth of the whole time allowed under the contract has elapsed: three-fourths of the 

work before three-fourths of such time has elapsed. However for special jobs if a time 

schedule has been submitted by the contractor and the same has been accepted by 

the Employer, the contractor shall comply with the said time schedule. In the event of 

the contractor failing to comply with this condition he shall be liable to pay as 

compensation an amount equal to one per cent or such smaller amount as the 

Employer (whose decision in writing shall be final) may decides on the said cost of the 

work for every week that the due quantity of work remains incomplete. Provided that 

the entire compensation to be paid under the provisions of this clause shall not exceed 

ten percent on the estimated cost of the work as shown in the tender. 

22. Damage to Works in Consequence of Hostilities or War-Like Operation 

(a) The work (whether fully constructed or not) and all materials, machines, tools and 

plants, scaffolding, temporary buildings and others things connected therewith shall 

be at the risks of the contractor until the work has been delivered to the Employer and 

a certificate from him to that effect obtained. In the event of the works or any 

materials properly brought to the site for incorporation in the work being damaged or 

destroyed in consequence of hostilities or war-like operations, the contractor shall, 

when ordered in writing by the Employer, remove any debris from the site, collect and 

properly stored or remove from store all serviceable materials salvaged from the 

damaged work and shall be paid at the contract rates in accordance with the provision 

of this agreement for the work of clearing the site 9f debris, stacking, removal of 

serviceable materials and for the reconstruction of all works ordered by the Employer 

such payment being addition to compensation upto the value of the work originally 

executed before being damaged or destroyed and not paid for. In case of works 

damaged or destroyed but not already measured and paid for the damage/ 

destruction suffered and for restoring the material at the rates based on the analysis 

of rates tendered for in accordance with the provision of this agreement. The 

certificate of the Employers regarding the quality and quantity of materials and the 

purpose for which they were collected shall be final and binding on the contractor. 

(b) Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or war-like operations (i) unless the contractor had taken all such 

precautions against Air Raid as are deemed necessary by the A. R. P. Officers or the 

Employer, (ii) for any materials etc., not on the site of the work or for any tools and 

plant, machinery, scaffolding, temporary buildings and other things not intended for 

the work. 

(c)  In the event on the contractor having to carry out reconstruction as aforesaid, he shall 

be allowed such extension of time for its completion as is considered reasonable by 

the Employer. 

23. Extension of Time  



(a) If the contractor shall desire an extension of time for the completion of the work on the 

grounds of his having been unavoidably hindered in its execution or any other ground 

he shall apply in writing to the Employer within thirty days of the date of hindrance on 

account of which he desires extension-as aforesaid, and the Employer shall, if in his 

opinion (which shall be final) reasonable grounds shown therefore, authorise such 

extension of time if any, which may, in his opinion, be necessary or proper  

(b) In the event, the value of work exceeds the value of the Bill of Quantities owing to 

variations, the contractor shall be entitled to ask for extension of time in proportion to 

the increased value of work. 

24. Suspension of Work by Contractor 

(a) The Employer may without prejudice to his right against the contractor in respect of 

any delay or inferior workmanship or otherwise or to any claims for damages in respect 

of any breaches of the contract and without prejudice to any rights or remedies under 

any of the provisions of this contract or otherwise and whether the date for completion 

has elapsed by notice absolutely determine the contract in any of the following cases: 

(i) If the contractor having been given by the Engineer to rectify, reconstruct or 

replace any defective work or that the work is being performed in any inefficient' or 

otherwise improper or unworkman-like manner shall omit to comply with the 

requirements of such notice for a period of seven days thereafter or if the 

contractor shall delay or suspend the execution of the work so that in the judgment 

of the Employer (which shall be final and bindings) he will be unable to ensure 

completion of the work by the date for completion or he has already failed to 

complete the work by that date. 

(ii) If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf 

of a creditors shall be appointed or if circumstances shall arise which entitle the 

court of creditor to appoint a receiver or a manager or which entitle the court to 

make a winding up of order. 

(iii) If the contractor commits breach of any of the terms and conditions of this 

contract. 

(iv)If the contractor commits any acts mentioned in clause-23th thereof.  

(b)  When the contractor has made himself liable for action under any of the cases 

aforesaid, the Employer shall have the following powers:  

(i) To determine or rescind the contract as aforesaid (of which termination or 

rescission notice in writing to the contractor under the hand of the Employer shall 

be conclusive evidence). Upon such determination or recession the security deposit 

of the contractor shall be liable to be forfeited and shall be absolutely at the 

disposal of the Employer. 



(ii) The Engineer may employ labour paid by the Employer and to supply materials to 

carry out the work or any part of the work debiting the contractor with the cost of 

the labour and the price of the materials (of the amount of which cost and price 

certified by tile Engineer shall be final and conclusive against the contractor) and 

crediting him with the value of the work done in all respects in the same manner 

and at the same rates as if it had been carried out by the contractor under the 

terms of his contract. The certificate of the Engineer as to the value of the work 

done shall be final and conclusive against the contractor, provided always that 

action under the sub-clause shall only be taken after giving notice in writing to the 

contractor. Provided also that if the expenses incurred by the Employer are less 

than amount payable to the contractor at his agreement rates, the difference 

should not be paid to the contractor. 

(iii) After giving notice to the contractor to measure up the work of the contractor and 

to take such part thereof as shall be unexecuted out of his hands and to give it to 

another contractor to complete in which case any expenses which may be incurred 

in excess of the sum which would have been paid to the original contractor if the 

whole work had been executed by him (of the amount of which exceed the 

certificate in writing of the Engineer shall be final and conclusive) shall be borne 

and paid by the original contractor and may be deducted from any money due to 

him by the Employer under this contract or any other account whatsoever or from 

his security deposit. 

(iv) In the event anyone or more of the above courses being adopted by the Employer 

the contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchased or procured any materials or entered into any 

engagement or made any advances on account or with view to the execution of the 

work or the performance of the contract. And in case action is taken under any of 

the provisions aforesaid, the contractor shall not be entitled to recover or be paid 

any sum for any work thereof or actually performed under this contract unless and 

until the Engineer has shall certified in writing the performance of such work and 

the value payable in respect thereof and he shall only be entitled to be paid the 

value so certified. 

 

25. Secured Advance  

The contractor on signing an indenture in the form specified by the Employer during the 

progress of the execution of the work may be paid if agreed by the Employer upto 75 

percent of the estimated value which shall take into account the market value and 

contractor tendered rates for the finished item of any material which in the opinion of the 

Engineer is likely to be incorporated in the work within next three months, are non-

perishable and are in accordance with the contract and which have been brought on the 

site in connection therewith and are adequately stored and protected against damage by 

weather or other causes, which have not at the time of advance been incorporated in the 

works. When materials on account of which an advance has been made under this clause 

are incorporated in the worth the amount of such advance shall be deducted from the next 



payment made under any of the clause of clauses of this contract. 

26. Certificates & Payments 

(a) No payments shall be made for a work estimated to cost Rupees ten thousand or less 

till the whole of the work shall have been completed and certificate of completion 

given. But in the case of a work estimated to cost more than Rupees ten thousand, the 

contractor shall, on submitting the bill entitled to receive a monthly payment 

proportionate to the part of the work executed and to the satisfaction of the Engineer, 

whose certificate of the" sum so payable shall be final and conclusive against the 

contractor, provided the amount of work done is as per the value of intermediate 

certificate or for a lesser amount at the discretion of the Engineer as mentioned in the 

NIT. All such intermediate payments shall be regarded as payments by way of advance 

against the/ final payment only and not as payments for work actually done and 

completed and shall not preclude the requiring of bad, unsound, imperfect or unskilled 

work to be removed and taken away and reconstructed, or recreated or be considered 

as an admission of the due performance of the contract, or any part thereof in any 

respect or the accruing of any claim nor shall it conclude, determine, or affect in any 

way the powers of the Employer under these conditions or any of them as to the final 

settlement and adjustment of the accounts or in any other way affect the contract. The 

final bill shall be submitted by the contractor within two months of the date fixed for 

the completion of work or of the date of the certificate of completion furnished by the 

Employer and payments shall be made within three months if the value of the 

completed works is upto Rupees Two lakhs and in six months if the same exceeds 

Rupees Two lakhs of the submission of such bill. If there shall be any dispute about any 

item or items of the work then the undisputed item or items only shall be paid within 

the said period of three months or six months as the case may be. 

(b) Whenever there is likely to be delay in recording detailed measurements for making a 

running payment, advance payment without detailed measurements for work done 

worked out at 75 percent of the tendered rates for assessed quantities may be made in 

running account bills by the Employer on the basis of a certificate from the Engineer. 

The advance payments so allowed shall be adjusted in the subsequent running bills by 

taking detailed measurements thereof. Final payments shall be made only on the basis 

of detailed measurements. 

(c) A bill shall be submitted by the contractor each month on or before the date fixed by 

the Engineer on printed forms obtainable from the Engineer’s office. The Engineer shall 

take or cause to be taken the requisite measurements for the purpose of having the 

same verified and the claim, as far as admissible, adjusted as far as possible, before the 

expiry of ten days from the presentation of the bills. If the contractor does not submit 

the bill within the time fixed as aforesaid the Engineer may take action within seven 

days of the date fixed as aforesaid, an authorised representative to measure up the 

said work in the presence of the contractor whose signature to the measurement will 

be sufficient warrant and the Engineer may prepare the bill from such measurements. 



(d) Before taking any measurement of any work the Engineer or his authorised 

representative deputed by him shall give reasonable notice to the contractors. If the 

contractor fails to attend after such notice or fails to sign or to record the difference 

within a week from the date of measurement in the manner required by the Engineer 

then in any such event the measurements taken by the Engineer or by the authorised 

representative deputed by him as the case may be, shall be final binding on the 

contractor and the contractor shall have no right to dispute the same. 

(e) The charges in the bills shall always be entered at the rates specified in the agreement 

or in the case of any extra work ordered in pursuance of these conditions and not 

mentioned or provided for in the agreement at the determined as per-clause-10. 

However in case of partially executed items of work, the Employer at his discretion 

allows proportionate rates for such items of work as determined by the Engineer 

whose certificate of the sum so payable shall be final and conclusive against the 

contractor. 

27. Security Deposit 

(a) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill 

of the contractor till the sum along with the sum already deposited as earnest money, 

will amount to security deposit of the 5% tender value of the work. In addition, the 

contractor shall be required to deposit an amount equal to 5% of the tendered value of 

the contract as Performance Security within the period prescribed for commencement 

of work in the letter of award issued to him. 

(b)  In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to 

the Employer as part of the Security deposit and the bank goes Into liquidation or for 

any reason is unable to make payment against the said fixed deposit receipt,. the loss 

caused thereby shall fall on the contractor and the contractor shall forthwith on 

demand furnish additional security to the Employer to make good the deficit of such 

sum from the running bill as mentioned above. Such deductions will be held by the 

Employer by way of security deposit, provided always that the Employer for this 

purpose shall be entitled to recover the said percentage of the amount from each 

running bill till the balance of the amount of security deposits is realised. All 

compensation or the other sums of money payable by the contractor under the terms 

of this contract may be deducted from the security deposit or from the interest arising 

there from or from any sums which may be due to or may become due to the 

contractor by the Employer on any account whatsoever and in the event of his security 

deposit being reduced reason of any account whatsoever and in the event of his 

security deposit being reduced reason of any such deductions aforesaid, the contractor 

shall within ten days make good in cash or further fixed deposit receipt pledged in 

favour of the Employer. The security deposit shall be collected from the running bills of 

the contractor at the rates mentioned above and the earnest money if deposited-at the 

time of tenders will be treated as part of the security deposit. 

(c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the 



security deposit. Such fixed deposit receipt shall be of a minimum value of Rs.25,OOO/- 

each. (The last such fixed deposit receipt could be of a lower value on the basis of the 

amount) In case any recovery is effected from running account bills, such recovered 

amount shall not be replaced with fixed deposit receipt. It is in the contractor's interest 

to keep a ward about the adequacy of the fixed deposit receipt submitted. 

(d) No partial refund of security deposit shall be made during the defect liability period. In 

case the final bill is not settled within stipulated period for reasons beyond control and 

the Employer is satisfied that the security deposit is not required for adjustment of 

Employer dues or whatsoever dues either in this or any other contract then this 

security deposit either in full or in part could be refunded at the sole discretion of the 

Employer. However, release of security deposit would be only after written clearance 

of Labour Officer regarding no dues or claims is received. 

(e) In case of termination of contract, this security deposit shall be forfeited and amount 

necessary to makeup this amount shall be recovered from money due to the contractor 

under this contract, or any Contract with the Employer. 

 

28. Completion Certificate 

Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Employer and within ten days of the receipt of such notice the-Engineer 

shall inspect the work. It there is no defect in the work the Employer shall furnish the 

contractor with certificate of completion otherwise a certificate of completion indicating 

defects shall be issued but the work shall not, considered to be completed until the 

contractor shall have removed from the premises on which the work shall be executed an 

the scaffolding, surplus material, rubbish, and all the huts and sanitary arrangements 

required for his work, people on the site in connection with execution of the works as shall 

have been erected or constructed by the contractor and cleaned of the dirt, splashes, 

droppings of finishing items from all wood work, doors, windows, walls, floors or other 

parts of any building, in upon or about which the work is to be executed or of which he may 

have had possession for the purpose of the execution thereof. If the contractor shall fail to 

comply with requirements of this clause on or before the fixed for the completion of the 

work, the Employer may at the risk and cost of the contractor take action as he may think 

fit and the contractor shall have no claim except for any sum actually realised by the sale 

thereof. 

29.  Escalation 

(a) If the prices of materials not being supplied by the Employer and/ or wages of labour 

required for execution of the works increase, the contractor shall be compensated for 

such increase as per provisions detailed below and the amount of the contractor shall 

accordingly be varied, subject to the condition that compensation for escalation in 

prices shall be available only for the work done during the stipulated period of the 

contract including such period for which the contract is validly extended under the 

provisions of Clauses-22 of General Conditions of Contract without levy of 



compensation under Clause-20 of General Conditions of Contract and also subject to 

the condition that no such compensation shall be payable for a work and also which 

the stipulated period of completion is 18 months or less . Such compensation for 

escalation in the prices of materials and labour when due shall be worked out based on 

the following provisions.  

(i) The base date for working out such escalation shall be the last date on which the 

tenders were stipulated to be received.  

(ii) The cost of work on which escalation will be payable shall be reckoned as 85% of 

the cost of the work as per the bills, running or final, and from this amount the 

value or material supplied by the Employer and proposed to be recovered in the 

particular bill shall be deducted before the amount of compensation for escalation 

is worked out. In case of materials bought to site for which secured advance is 

included in the bill full value of such materials as assessed by the Engineer in charge 

(and not the reduced amount for which secured advance has been paid) shall be 

included in the cost of work done for operation of this clause. Similarly when such 

materials are incorporated in the work, the secured advance is deducted from the 

bill full assessed value of the materials originally considered for operation of this 

clause shall be deducted from the cost of work shown in the bill running or final. 

Further the cost of work shall not include any work for which payment is made for 

any item at prevailing market rates. 

(iii) The compensation for escalation for materials & labour shall be worked out as per 

the formula given below: 

VM = W X A/100 X (MI-MI0)/MI0. 

VM = 
Variation in material cost Le. increase or decrease in the amount in rupees 
to be paid or recovered 

W = Cost of work done worked out as indicated in sub para (ii) above. 

A = 
Component of materials expressed as percent of the total value of work and 
is predetermined as 75 

MI = 
Index numbers of Wholesale Prices in India for all commodities published by 
the Reserve Bank of India for the period under reckoning 

Ml0 = 
Index numbers of Wholesale prices in India for all commodities published by 
the Reserve Bank of India and valid on the stipulated date of receipt of 
tenders 

VL = W X B/100 X (LI-LI0)/LI0 

VL = 
Variation in labour cost, that is, increase or decrease in the amount in rupees 
to be paid of recovered 

W = Value of work done, worked out as indicated in sub para (ii) above.  

B = 
Component of labour expressed as percent of the total value of work and is 
predetermined as 25 

L1 = 
All India consumer price index numbers for workers published by the 
Reserve Bank of India for the period under reckoning as for the period under 
consideration 

L10 = 
All India consumer price index numbers for industrial workers published by 
the Reserve Bank of India and valid on the stipulated date of receipt of 



tenders.  
 

(b) The following principle shall be followed while working out indices mentioned in 

sub para (iii) above. 

(i) The compensation for escalation shall be worked out at yearly intervals and 

shall be with respect to the cost of work done during the six calendar months of 

the said work. The first such payment shall be made at the end of the six 

months after the month (excluding) in which the tenders was accepted and 

thereafter at six monthly intervals. At the time of completion of work, the last 

period for payment might become less than six months, depending on the 

actual date of completion 

(ii) The index (MI or LI) relevant to any six months for which such compensation is 

paid shall be the arithmetical average of the indices relevant to the six calendar 

months. If the period upto date of completion after the six months covered by 

the last such installment of payment, is less than six months the index MI or LI 

shall be the average of indices for the months falling within that period. 

(iii)The base index (MI or LI) shall be the relating to the months in which the tender 

was stipulated to be received. 

(c) In the event the price of materials and/ or wages of labour required for execution' 

of the work decreases there shall be downward adjustment of the cost of work so 

that the price of materials and/or wages of labour shall be deductable from the cost 

of work under this contract and in this regard formula herein before stated under 

this clause shall mutatis mutandis apply, provided that no such adjustment for the 

decrease in the prices of materials and/ or wages of labour aforementioned would 

be made in case of contracts in which the stipulated period of completion of the 

work is six months or less. 

(d) Employer shall have the discretion to permit the IIEEMA (Indian Electrical & 

Electronics Manufacturers' Association) Clause for escalation in case of specialised 

works e.g lifts and electrical and mechanical installations etc. where the price 

variation is not similar to building works. 

30. Arbitration 

(a) Except where otherwise provided in the contract, all questions and dispute relating to the 

interpretation of the specification, designs, drawings and instructions, herein before 

mentioned, and as to the quality or workmanship or materials used in the work or as to 

any other question, claim, right, matter or thing whatsoever in any way arising out of or 

relating to the contract, designs, specifications, estimates, instructions, orders on these 

conditions or otherwise concerning the works, or the execution or failure to execute the 

same, whether arising during the progress of the work or after the completion or 

abandonment thereof, shall be referred to the sole arbitration of the person appointed by 



the Director General, Council of Scientific and Industrial Research. The arbitrator shall be 

appointed within 30 days from the receipt of a request by any party. The arbitrator to 

whom the matter is originally referred, being unwilling or unable to act for any reason, the 

Director General shall appoint another person to act as arbitrator in accordance with the 

terms of the contract. Such person shall be entitled to proceed with the reference from the 

stage at which it was left by his predecessor. The arbitrator shall give speaking award. The 

Award of the Arbitrator shall be final and binding on the parties. The cost of the Arbitrator 

shall be borne equally by both the parties.  

(b) It is also a term of the contract that the party invoking arbitration shall specify the dispute 

or disputes to be referred to arbitration under this clause together with the amount or 

amounts claimed in respect of each such dispute. 

(c) It is also a term of the contract that if the contractor does not make any demand for 

arbitration in respect of any claim in writing within 90 days of receiving the intimation from 

the Employer that the bill is ready for payment, the claim of the contractor will be deemed 

to have been waived and absolutely barred and the Employer shall be discharged and 

released of all liabilities under the contract in respect of these claims. 

(d) Subject as aforesaid the provisions of the Arbitration and conciliation Act, 1996, or any 

statutory modification or re-enactment thereof and the rules made there under and for 

the time being inforce shall apply to the arbitration reference under this clause. 

31. Dismantled Material: 

The contractor shall treat all material obtained during dismantling of a structure, services 

sub systems/ installations, excavation of the site for a work etc., as employer's property 

and such material shall be disposed of to the best advantage of the Employer according to 

the instructions issued in writing by the Engineer. 

32. Performance Guarantee 

Performance Guarantee may be taken from the contractor before the award of work, by 

the officer authorized to award the contract, if and where considered necessary, to ensure 

that a part or whole of the contract is completed by the contractor. In case of non-

performance this guarantee could be encased. 

 



IV SPECIAL CONDITIONS – I 

1. These special condition are meant to amplify the general specifications and general 
             conditions of contract. 
 
2. Work shall be done as per CPWD specification. 
 

In case of any discrepancy the order of precedence in interpretation shall be as under. 
 

(i) Schedule of quantities 
(ii)  Drawings 
(iii) Additional conditions 
(iv) General conditions of contract 
(v) Special condition 
(vi) Additional Technical Specifications 
(vii) CPWD latest Civil and Electrical Specification 
(viii) IS Codes 
(ix) International Codes 
(x) Best Engineering Practice. 

 

3.  Steel 

(i) Steel to be issued as stated elsewhere in the contract shall be for reinforcement bars for 

RCC work. For all other items of steel work the contractor shall procure the same. 

(ii) Reinforcement bars for RCC work will be issued in available coils and straight lengths. No 

claim for straightening the bars whatsoever shall be entertained. 

(iii) Issue of steel of diameters above 10 mm dia will be regulated on sectional weight basis, 

weight being calculated with the help of the standard sectional weights as given in the 

CPWD latest specifications for conversion of length to weight. However, for bars upto 

and including 10 mm dia the following procedure shall be adopted. The average 

sectional weight for each diameter shall be arrived at from samples from each lot of 

steel received at site. The actual weight of steel issued $hall be modified to take into 

account the variations between the actual and the standard coefficient and the 

contractor's account will be debited by the cost of this modified quantity only. 

(iv) For theoretical consumption of steel, reinforcement bars will be balanced diameter 

wise for the purpose of penal recovery as envisaged in the contract. 

4.  Cement 

Cement to be issued as stated elsewhere in the contract shall be only for site work. For 

factory made products such as Pre-cast tiles, Hollow concrete blocks, RCC pipes etc. 

cement shall not be issued. 

5. Unless otherwise provided in the schedule of quantities the rates tendered by the 

contractor shall apply for all heights, lifts, leads and depths of the work and nothing extra 

shall be payable on this account. 



6. The surplus excavated earth which is beyond the requirement of the Employer's work may 

be allowed by the Employer to be disposed off by the contractor on his own or sell the 

surplus excavated earth to private parties at his discretion but nothing extra will be paid 

for the carriage or disposal of surplus earth if the same is not required for any other work 

of the Employer  

 

V.ADDITIONAL CONDITIONS 

1. The structural and architectural drawings, shall at all time be properly correlated before 

executing any work. However, is case of any discrepancy in the item given in the schedule 

of quantities appended with the tender and drawings relating to the relevant item the 

former shall prevail unless and otherwise given in writing by the Engineer. 

2. No payment shall be made to the contractor for any damage caused by rain snowfall, 

floods or any other natural cause whatsoever during the execution of work. The damage to 

work will be made good by the contractor at his own cost and no claim on this account 

shall be entertained. 

3. All materials used shall be as per specifications and 151 marked wherever applicable. 151 

marking referred relates to latest BIS code as published by Bureau of Indian Standards upto 

30 days before the date of opening the tender. 

4. The contractor shall give a performance test of the entire installation(s) as per standard 

specifications and/ or as directed by the Engineer and will also submit. Test certificates as 

are required by Municipal. Electrical authority or anyother authority. Nothing extra shall be 

payable for the same other than the fees paid to such authorities which shall be 

reimbursed on production of receipts. 

VI INDENTURE FOR SECURED ADVANCE 

This indenture made the __________________day of____________20______between 

_____________________ (hereinafter called the contractor which expression shall where the 

context so admits or implies be deemed to include his heirs, executors, administrators and 

permitted assignees) of the one part and Council of Scientific & Industrial Research, New Delhi, a 

Society registered under the Societies Registration Act 1860 (hereinafter called the Employer 

which expression shall include its successors and assignees and authorised officer of the Society) 

of the other part. 

WHEREAS by an agreement dated________________ (hereinafter called the said agreement) the 

contractor has agreed AN D WH EREAS the contractor has applied to the Employer that he may be 

allowed advances on the security of materials absolutely belonging to him and brought by him to 

the site of the works the subject of the said agreement for use in the construction of such of the 

works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of 

materials and labour and other charges) AND WHEREAS the Employer has agreed to advance to 

the contractor the sum of Rs._______________(Rupees_____________________) on the security 

of materials the quantities and other particulars of which are detailed in accounts of secured 



advances attached to the running account Bill for the said works signed by the contract on 

________________and the Employer has reserved to himself the options of making any further 

advance or advances on the security of other materials brought by the contractor to the site of the 

said works. Now THIS INDENTURE WlTNESSESS that in pursuance of the said agreement and in 

consideration of the sum of Rs. ______________________on or before the execution of these 

presents paid to the contractor by the Employer (the receipt whereof the contractor both hereby 

acknowledge) and of such further advances (if any) as may be made to him as aforesaid the 

contractor both hereby convince and agree with the Employer and declare as follows: 

1. That the said sum of Rs._____________ ___advanced by the Employer to the contractor as 

aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by 

the contractor in or towards expediting the execution of the said works and for no other 

purpose whatsoever. 

2. That the materials detailed in the said account of secured advance which have been 

offered to and accepted by the Employer as security are absolutely the contractor's own 

property and free from encumbrance of any kind and the contractor will not make any 

application for or receive a further advance on the security of materials which are not 

absolutely his own property and free from encumbrances of any kind and the contractor 

indemnifies the Employer against all claims to any materials in respect of which an advance 

has been made to him as aforesaid. 

3. That the materials detailed in the said account of secured advances and all other materials 

on the security of which any further advance or advances may hereafter be made as 

aforesaid (hereinafter called the said materials) shall be used by the contractor solely in 

the execution of the said works in accordance with the directions of the Engineer and in 

the term of the said agreement.  

4. That the contractor shall make at his own cost all necessary and adequate arrangements 

for the proper watch. safe custody and protections against all risks of the said materials 

and that until used in construction as aforesaid the said materials-shall remain at the site 

of the said works in the contractor's custody and on his own responsibility and shall at all 

times be open to inspection by the Employer or any officer authorised by him. In the event 

of the said materials or any part thereof being stolen destroyed or damaged or becoming 

deteriorated in a greater degree than is due to reasonable use and wear thereof the 

contractor will forthwith replace the same with other materials of like quality or repair and 

make good the same as required by the Engineer. 

5. That the said materials shall not on any account be removed from the site of the said works 

except with the written permission of the Employer or any officer authorised by him on 

that behalf. 

6. That the advances shall be repayable in full when or before the contractor receives 

payments from the Employer of the price payable to him for the said works under the 

terms and provisions of the said agreement. However if any intermediate payments are 

made to the contractor on account of work done then on the occasion of each such 

payment the Employer will be at liberty to make a recovery from the contractor's bill for 



such payment by deducting there from the value of the said materials then actually used in 

the construction and in respect of which recovery has not been made previously the value 

for this purpose being determined in respect of each description of materials at the rates 

at which the amount of the advances made these presents were calculated. 

7. That if the contractor shall at any time make any default in the performance or observance 

in any respect of any of the terms of provisions of the said agreement or of these presents 

the total amount of the advance or advances that may still owing to the Employer shall 

immediately on the happening of such default be repayable by the contractor to the 

Employer together with interest thereon at twelve percent per annum from the date or 

respective dates or such advance or advances to the date off repayment and with all costs 

charges, damages and expenses incurred by the Employer in or for the recovery thereof or 

the enforcement of this security or otherwise by reason of the default of the contractor 

and the contractor hereby convenants and agrees with the Employer to repay and pay the 

same respectively to him accordingly. 

8. That the contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rs._________________ and any further sum or sums 

advanced as aforesaid and all costs charges, damages and expenses payable under these 

presents PROVIDED ALWAYS AND it is hereby agreed and declared that notwithstanding 

anything in, the said agreement and without prejudice to the powers contained therein if 

and whenever the convenient for payment and repayment herein before contained shall 

become enforceable and the money owing shall not be paid in accordance therewith the 

Employer may at any time thereafter adopt all or any of the following courses as he may 

deem best:;- 

(a) Seize and utilize the said materials or any part thereof in the completion of the said 

works on behalf of the contractor in accordance with the provisions in that behalf 

contained in the said agreement debiting the contractor with the actual cost of 

effecting such completion and amount due in respect of advances under these presents 

and crediting the contactor with the value of work done as if he had carried out in 

accordance with the said agreement and at the rates thereby provided. If the balance is 

against the contractor he is to pay same to the Employer on demand. 

 

(b) Removed and sell by public action the seized material or any part thereof and out of 

the money arising .from the sale retain all the sums aforesaid repayable or payable to 

the Employer under these presents and pay over the surplus (if any) to the contractor. 

 

(c) Deduct all or any part of the money owing out of the security deposit or any sum due 

to the contractor under the said agreement. 

 
 
 
 
 
 
 



 

9. That except in the event of such default on the part of the contractor as aforesaid interest 

on the said advance shall not be payable. 

In witness whereof the said ___________ and _____________ by the order and under the 

direction of the Employer have hereunto set their respective hands the day and year first above 

written. 

 

Signed sealed and delivered 

 

By the said contractor: _________________________________________ 

 

In the presence of Signature : ______________________________________________________  

 

Name: ________________________________________________ 

 

Address: ________________________________________________ 

 

Signed by  ________________________________________________ 

 

By the order and direction of the Employer: ___________________________________________ 

 

In the presence of  

Signature : ____________________________________________________ 

Name: _______________________________________________________ 

Address: ______________________________________________________  

 

 

 

 

 

 

 

 



VII PERFORMANCE GUARANTEE 

To 

 Council of Scientific and Industrial Research  

In consideration of Council of Scientific and Industrial Research (hereinafter) called "The 

Council" having awarded to MIs _________________________________________________ 

______________________________________________a Company registered under the 

Companies Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter) called the 

said contract under the terms and conditions of an Agreement dated-made between the Council 

and the 'Contractor hereinafter called the said agreement and Council agreed to accept the 

Council and the Contractor as herein provided for Rs.. _________________ (Rupees  

____________________________________________________ only) from a Scheduled Bank 

towards due performance of the contract by the Contractor as per the terms and conditions of 

the contract on the condition that the Bank on demand from the Council and without demur pay 

to the Council the aforesaid amount. 

2. We, _________________________________ Bank Ltd., (hereinafter referred to as the 'bank' do 

hereby  undertake to pay to the Council and amount not exceeding Rs. 

______________________ against any loss or damage caused to or suffered or would be caused 

to or suffered by the Council by reasons of any breach or breaches of any of the terms. of 

condition of the said agreement by the said contractor. 

3. We, _________________________________ Bank Ltd., do hereby undertake to pay the 

amounts due and payable under this Guarantee without any demur, merely on a demand from the 

Council by stating the amount claimed is due by way of loss or damage caused to or would be 

caused to or suffered by the Council for reasons of any breach by the said contractor(s) of any of 

the terms conditions contained in the said Agreement or by reason of the Contractor(s) failure to 

perform the said Agreement. Any such demand made on the Bank shall be conclusive as regards 

the amount due and payable by the Bank under this guarantee. However, our liability under this 

guarantee shall be restricted to an amount not exceeding Rs. 

__________________________________________________.  

4. This guarantee shall come into force immediately and continue in force and remain valid till six 

months after the completion of all works under the said contract which according to the terms of 

the said contract, should be six months from the probable date of completion viz., 

the_________________ _____ day    of ___________________.  If, however, the period of the 

completion of the works under the said contract is for any reason extended and upon such 

extension if the Contractor fails, before the terms of this guarantee expires, to furnish a fresh or 

renewed guarantee for the extended  period, the Bank shall pay to Council the said sum of Rs. 

__________ 

5. This guarantee shall not be affected by any change in the constitution of the Bank or of the 

Contractor. 

 



6. Notwithstanding anything hereinafter contained, the liability of the Bank under this guarantee is 

restricted  to Rs.__________________________ 

(Rupees_________________________________________ only) and the  guarantee shall remain 

in force till  _________________________day of 20____ unless claim or demand under this 

guarantee is presented to the Bank within six months from that date all the rights of Council 

u'1der this guarantee shall be forfeited and the Bank shall be released and discharged from all 

obligations hereunder. 

****SPECIAL CONDITIONS**** 

1. These special conditions are meant to amplify the general specifications and general 

conditions of contract. 

2. In case of any discrepancy, the order of precedence in interpretation shall be as under:- 

 

i) Schedule of quantities 

ii) Drawings 

iii) Additional Conditions 

iv) General Conditions of contract 

v) Special Conditions 

vi) Additional Technical Specifications 

vii) CPWD latest civil and Electrical specifications 

viii) I.S. codes 

ix) International codes 

x) Best Engineering practice 

STEEL 

1. The Contractor shall procure steel reinforcement bars confirming to relevant BIS codes 

from reputed manufactures (or their authorised dealers) as approved by Engineer-in-

Charge. The contractor shall have to obtain and furnish test certificates to the Engineer-in-

Charge in respect of all supplies of steel brought by him to the site of work. Samples shall 

also be taken and got tested by the Engineer-in-Charge as per the provisions in this regard 

in relevant BIS codes. In case the test results indicate that the steel arranged by the 

contractor does not confirm the BIS codes, the same shall stand rejected and shall be 

removed from the site of work by the contractor at his cost within a week’s time from 

written orders from the Engineer-in-Charge to do so. 

2. The steel reinforcement shall be brought to the site in bulk supply of 10 tonnes or more as 

decided by the Engineer-in-Charge. 

3. The steel reinforcement shall be stored by the contractor at the site of work in such a way 

as to prevent distortion and corrosion and nothing extra shall be paid on this account Bars 

of different sizes and lengths shall be stored separately to facilitate easy counting and 

checking. 

4. For checking nominal mass, tensite strength, bend test, rebend test etc. specimen of 

sufficient length shall be cut from each size of the bar at random at frequency not less than 

that specified below:- 

 



 

Size of bar 
 

For consignment below 
100 tonnes 

For consignment over 
100 tonnes 

Under 10 mm dia One sample for each 25 
tonnes or part thereof 

One sample for each 40 
tonnes or part thereof 

10 mm to 16 mm dia One sample for each 35 
tonnes or part thereof 

One sample for each 45 
tonnes or part thereof 

Over 16 mm dia One sample for each 45 
tonnes or part thereof 

One sample for each 50 
tonnes or part thereof 

 

5. The contractor shall supply free of charge the steel required for testing. The cost of tests 

shall be borne by the contractor. 

6. The actual issue and consumption of steel of work shall be regulated and proper accounts 

maintained as provided in Clause 6 of the contract. The theoretical consumption of steel 

shall be worked out as per procedure in Clause 6 of the contract and shall be governed by 

conditions laid therein. 

7. Steel brought to site and steel remaining unused shall not be removed from site without 

the written permission of the Engineer-in Charge. 

  



CONDITIONS FOR CEMENT 

 

1. The Contractor shall procure 33 grade (confirming to IS:269) or 43 grade (conforming to IS : 

8112) ordinary Portiland cement or Portland Pozzolona Cement, as required in the work, 

from reputed manufacturers of cement (or their authorized dealers) having a production 

capacity of one million tones per annum or more, such as ACC, L&T, J.P.Rewa, Vikram, Shri 

Cement, Birla Jute, ambuja and Cement Corporation of India etc. as approved by Ministry of 

Industry, Government of India and holding license to uses ISI certification  mark for their 

product whose name shall be got approved from Engineer-in Charge. Supply of cement shall 

taken in 50 kg bags bearing manufacturer’s name and ISI marking samples of cement 

arranged by the contractor shall be taken by the Engineer-in-Charge and got tested in 

accordance with provisions of relevant BIS codes. In case the test results indicate that the 

cement arranged by the contractor does not conform to the relevant BIS codes, the same 

shall stand rejected and shall be removed from the site by the contractor at own cost within 

a week’s time of written orders from the Engineer-in-Charge to do so. 

2. The cement shall be brought at site in bulk supply of approximately 20 tonne3s or as decided 

by the Engineer-in-Charge. 

3. The cement godown of the capacity to store a minimum of 800 bags of cement or as decided 

by Engineer-in-Charge, shall be constructed by the contractor at site of work for which no 

extra payment shall be made. Double lock provisions shall be made to the door of the 

cement godown. The keys of one lock shall remain with the Engineer-in-Charge or his 

authorised representative and the key of the other lock shall remain with the contractor. The 

contractor shall be responsible for the watch and ward the safely of the cement godown. 

The contractor shall facilitate the inspection of the cement godown by the Engineer-in-

Charge at any time. 

4. The contractor shall supply free of charge the cement required for testing. The cost of the 

tests shall be borne by the contractor. 

5. The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained as provided in Clause 6 of the contract. The theoretical consumption of cement 

shall be worked out as per procedure prescribed in Clause 6 of the contract and shall be 

governed by condition laid therein. 

6. Cement brought to site and cement remaining unused after completion of work shall not be 

removed from site without permission of the Engineer-in-Charge. 

 

 

 

 

 

 

 

 

 

 



ADDITIONAL CONDITIONS 

 

1. The structural and architectural drawings, shall at all times be properly 

correlated before executing any work. However, in case of any discrepancy in 

the item given in the schedule of quantities appended with the tender and 

drawings relating to the relevant item the former shall prevail unless and 

otherwise given in writing by the Engineer. 

2. No payment shall be made to the contractor for any damage caused  by rain, 

snowfall, floods or any other natural cause whatsoever during the execution of 

work. The damage to work will be made good by the contractor at his own cost 

and no claim on this account shall be entertained. 

3. All materials used shall be as per specifications and ISI marked wherever 

applicable. ISI marking referred relate to latest BIS code as published by Bureau 

of Indian Standards upto 30 days before the date opening the tender. 

4. The contractor shall give a performance test of the entire installation(s) as per 

standard specifications and/or as directed by the Engineer and will also submit. 

Test Certificates as are required by Municipal/ Electrical Authority or any other 

authority. Nothing extra shall be payable for the same other than the fees paid 

to such authorities which shall be reimbursed on production of receipts. 

  



INDENTURE FOR SECURED ADVANCE 

 

This indenture made the _______________day of 2018____________ 

between_________________ (hereinafter called the contractor which expression shall where the 

context so admits or implies be deemed to include his heirs, executors, administrators and 

permitted assignees) of the one part and Council of Scientific & Industrial Research, New Delhi, a 

Society registered under the Societies Registration Act 1860 (hereinafter called Employer which 

expression shall include its successors and assignees and authorised officers of the Society) if the 

other part. 

WHEREAS by an agreement dated___________(hereinafter called the said agreement) the 

contractor has agreed AND WHEREAS the contractor has applied to the Employer that he may be 

allowed advances on the security of material absolutely belonging to him and brought by him to 

the site of the works the subject of the said agreement for use in the construction of such of the 

works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of 

material and labour and other charges) AND WHEREAS  the Employer has agreed to advance to 

the contractor the sum of Rs.______(Rupees_____________) on security of materials the 

quantities and other particulars of which are detailed in accounts of secured advances attached to 

the running account Bill for the said works signed by the contractor on__________and the 

Employer has reserved to himself the option of making any further advance or advances on the 

security of other materials brought by the contractor to the site of the said works. Now THIS 

INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the sum 

of Rs.________on or before the execution of these presented paid to the contractor by the 

Employer (the receipt whereof the contractor do hereby acknowledge) and of such further 

advances (if any) as may be made to him as aforesaid the contractor do hereby covenant and 

agree with the Employer and declare as follows: 

1. That the said of Rs.__________ advanced by the Employer to the contractor as aforesaid 

and all or any further sum or sums advanced as aforesaid shall be employed by the 

contractor in Or towards expediting the execution of the said works and for no other 

purpose whatsoever. 

2. That the materials detailed in the said account of secured advance which have been 

offered to and accepted by the Employer as security are absolutely the contractor’s own 

property and free from encumbrances of any kind and the contractor will not make any 

application for or receive a further advance on the security of materials which are not 

absolutely his own property and free from encum branches of any kind and the contractor 

indemnifies the Employer against all claims to any materials in respect of which an 

advances has been made to him as aforesaid. 

3. That the materials detailed in the said account of secured advances and all other materials 

on the security of which any further advance or advances may hereafter be made as 

aforesaid (herein after called the said materials) shall be used by the contractor solely in 

the execution of the said works in accordance with the directions of the Engineer and in 

the terms of the said agreement. 



4. That the contractor shall make at his own cost all necessary and adequate arrangements 

for the proper watch, safe custody and protections against all risks of the said materials 

and that until used in construction as aforesaid the said materials shall remain at the site of 

the said works in the contractor’s custody and on his own responsibility and shall at all 

times be open to inspection by the Employer or any officer authorised by him in the event 

of the  said materials or any part thereof being stolen, destroyed or damaged or becoming 

deteriorated in a greater degree than is due to reasonable use and wear thereof the 

contractor will forthwith   replace the same with other materials of like quality or repair 

and make good the same as required by the Engineer. 

5. That the said materials shall not on any account be removed from the site of the said 

works except with the written permission of the Employer or any officer authorised by him 

on that behalf. 

6. That the advances shall be repayable in full when or before the contractor receives 

payments from the Employer of the price payable to him for the said works under the 

terms and provisions of the said agreement. However if any intermediate payments are 

made to the contractor on account of work done then on the occasion of each such 

payment the Employer will be at liberty to make a recovery from the contractor’s bill for 

such payment by deducting there from the value of the said materials then actually used in 

the construction and in respect of which recovery has not been made previously the value 

for this purpose being determined in respect of each description of materials at the rates 

at which the amounts of the advances made under these presents were calculated. 

7. That if the contractor shall at any time make any default in the performance or observance 

in any respect of any of the terms of provisions of the said agreement or of these presents 

the total amount of the advance of the advance or advances that may still be owing to the 

Employer shall immediately on the happening of such default be repayable by the 

contractor to the Employer together with interest there on at twelve per cent per annum 

from the date or respective dates of such advance or advances to the date of repayment 

and with all costs charges, damages and expenses incurred by the Employer in or  for the 

recovery thereof or the enforcement of this security or otherwise by reason of the default 

of the contractor and the contractor hereby                                            covenants and agrees 

with the Employer to repay and pay the same respectively to him accordingly. 

8. That the contractor hereby charges all the said materials with the repayment to the 

Employer of the said sum of Rs.______________and any further sum or sums advanced as 

aforesaid and all costs charges, damages and expenses payable under these presents 

PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything in 

the said agreement and without prejudice to the powers contained therein if and 

whenever the covenant for payment and repayment herein before contained shall become 

enforceable and the money owing shall not be paid in accordance therewith the Employer 

may at any time thereafter adopt all or any of the following courses as he may deem best. 

(a) Seize and utilise the said materials or any part thereof in the completion of the said works 

on behalf of the contractor in accordance with the provisions in that behalf contained the 

said agreement debiting the contractor with the actual cost of effecting such completion 

and amount due in respect of advances under these presents and crediting the contractor 

with the value of work done as if he had carried it out in accordance with the said 



agreement and at the rates thereby provided. If the balance is against the contractor he is 

to pay same to the Employer on demand. 

(b) Removed and sell by public auction the seized materials or any part thereof and out of the 

money arising from the sale retain all the sums aforesaid repayable payable to the 

Employer under these presents and pay over the surplus (if any) to the contractor. 

(c ) Deduct all or any part of the moneys owing out of the security deposit or any sum 

due to the contractor under the said agreement. 

9. That except in the event of such default on the part of the contractor as aforesaid interest 

on the said advance shall not be payable. In witness where of the 

said______and__________bu the order the under the direction of the Employer have here 

into set their respective hands the day and year first above written. 

signed sealed and delivered 

By the said contractor____________________________________________________________ 

In the presence of Signature________________________________________________________ 

Name:___________________________________________________________________________ 

Address:_________________________________________________________________________ 

Signed by________________________________________________________________________ 

By the order and direction of the Employer_____________________________________________ 

In the presence of Signature:_________________________________________________________ 

Name:__________________________________________________________________________ 

Address: ________________________________________________________________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 



PERFORMANCE GUARANTEE 

To 

 Council of Scientific & Industrial Research 

1. In consideration of Council of Scientific & Industrial Research (hereinafter) called “The Council” 

having awarded to M/s______________________a company registered under the Companies Act 

1956 (hereinafter) called the contractor, a contract for (hereinafter) called the said contract 

under the terms and conditions of an Agreement date_______________ made between the 

Council and the Contractor hereinafter called the said agreement and Council agreed to accept a 

Deed of Guarantee as herein provided for Rs_____________(Rupees only) from a Scheduled Bank 

towards due performance of the contract by the Contract as per the terms and conditions of the 

contract on the condition that the Bank on demand from the Council and without demur pay to 

the Council the aforesaid amount. 

2. We____________________Bank Ltd.(hereinafter) referred to as bank do hereby undertake to 

pay to Council and amount not exceeding Rs.________________against any loss or damage 

caused to or suffered or would be caused to or suffered by the Council by reasons of any breach 

or breaches of any of the terms of conditions of the said agreement by the said contractor. 

3. We_______________________________Bank Ltd. Do hereby undertake to pay the amount due 

and payable under this Guarantee without any demur, merely on a demand from the Council by 

stating the amount claimed is due by way of loss or damage caused to or would be caused to or 

suffered by the Council for reasons of any breach by the said contractor(s) of any of the terms & 

conditions contained in the said Agreement or by reason of the Contractor(s) failure to Perform 

the said agreement. Any such demand made on the Bank shall be conclusive as regards the 

amount due and payable by the Bank under this guarantee. However, our liability under this 

guarantee shall be restricted to an amount not exceeding 

Rs.________________________________ 

4. This guarantee shall come into force immediately and continue in force and remain valid till six 

months after the completion of all works under the said contract which according to the terms of 

the said contract, should be six months from the probable date of completion viz, the 

_______________________day of_________________________if, however, the period of the 

completion of the works under the said contract is for any reason extended and upon such 

extension if the Contractor falls, before the terms of this guarantee expire, to furnish a fresh or 

renewed guarantee for the extended period, the Bank shall pay to Council and said  sum of 

Rs._______________________orsuch lesser sum as Council may demand. 

5. 5. This guarantee shall not be affected by any change in the constitution of the Bank or of the 

Contractor. 

6. Notwithstanding anything here in before contained, the liability of the Bank under this guarantee 

is restricted to Rs.___________________________(Rupees________________________only) 

and the guarantee shall remain in force till_____________________day 

of_______________________20_____________________unless claim or demand under this 

guarantee is presented to the Bank within six months from the date all the rights of Council under 

this guarantee shall be forfeited and the Bank shll be released and discharged from all obligations 

hereunder. 



CONTRANTOR’S SITE SUPERINTENDENCE 

Staff to be employed by contractor on works. The contractor shall employ the following 

 technical staff during execution of work 

(a) For building and road works 

(i) One Graduate Engineer, when the tendered cost of work exceeds Rs. 10 lakhs 

(ii) One qualified Diploma holder (overseer) with experience not less than 3 years when 

the tendered cost of work exceeds Rs. 5 lakhs but is less than Rs.10 lakhs 

(iii) One qualified Diploma holder when the tendered cost of work is Rs.2 lakhs but less 

than Rs.5 lakhs 

(b) For sanitary and water supply works one qualified diploma holder with experience of 

not less than one year should be in sanitary and water supply works when the 

tendered cost of work is more than Rs.50,000. 

(c) For electrical works 

(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from 

recognised university with an experience of not less than 3 years or a diploma holder 

in Electrical Engineering with an experience of not less than 7 years when the 

tendered cost of the work is not less than Rs.1.5 lakhs. One Graduate Electrical 

Engineer with two years experience or a Diploma holder in Electrical Engineering with 

experience of not less than 3 years when the tendered cost of the work is more than 

Rs.75.000 but less than Rs.1.5 lakhs. 

(ii) One Diploma holder in Electrical Engineering with experience of not less than 3 years 

when tendered cost or work is more than Rs.37.000 but less than Rs.75.000.00 

(iii) One licensed Supervisor with experience of not less than 3 years when the tendered 

cost of the work is more than Rs.7,500 and less than Rs.37,000 

(d) In case the contractor fails to employ the technical staff as above said, he shall be 

liable to pay reasonable amount not exceeding the amount shown below for each 

month of default. These recoveries are subject to modifications from time to time by 

CSIR based on CPWD. 

In case when a graduate Engineer is to be employed    Rs.3,000/- 

In case when a qualified Diploma holder is required to be employed Rs.1,500/- 

In case when technical supervisor is required to be employed  Rs.750/- 

 

 

 

 

 

 

 

 

 

 

 

 



AMENDMENTS- CODITIONS OF CONTRACT FOR WORKS 

SR. NO. PAGE PARA MODIFY 
1. 2 1(a) Amend Six to Twelve 

2. 5 1(b) Add a new sub para after ‘WORK’ as below:- “EMPLOYER” shall mean Director -General, 
CSIR or any officer authorized by Director-General for the purpose. 

3. 5 After para 3 Add a new para 3A:- “SUFFICIENCY OF TENDER. The contractor shall be deemed to have 
satisfied himself before tendering as to the correctness and sufficiency of the tender for 
the works and the rates and the prices quoted in the schedule of items which rates and 
the prices shall, except as otherwise provided, cover all his obligations under the 
contract and all matters and things necessary for the proper completion and 
maintenance of the works.” 

4. 8 6 Add sub para (g) as “In case of easy availability of approved quality of cement and steel  
in the open market it will be Employer’s discretion to make these items as contractor’s 
supply.”.  

5. 8 8(a) Add “Annexure III refers.” 

6. 9 10 Add sub para 10 (f) as 
“ Deviation limits” 
Building work      30% 
Maintenance / emergency  works                    50% 
Foundation works    100% 
Services works                     30% 

7. 9 11(b) 
 first line 
 

5th line 
 

7th line 

Modify to read as “If it shall appear to the Engineer or to the Employer based on audit / 
technical examination that any work has been executed.” 
 

Amend Six to Twelve 
 

Amend Six to Twelve 

8. 12 19 Add “Contractor shall obtain a valid license under Contract Labour (R&A) Act 1970 and 
Contractor Labour (R&A) Central Rules 1971 before commencing work and which 
should be valid till the completion.” 

9. 16 26(d) Add “However, if applicable, release of security deposit would be only after written 
clearance of Labour Officer regarding no dues or claims is received. 

10. 16 Clause 28 
Para (ii) 

“ The cost of work on which escalation will be payable shall be reckoned as 85% of the 
cost of the work as per the bills, running of final, and from this amount the value of 
material supplied by the Employer……………………any items at prevailing market rates”.  

11. 17 28 Add sub para (d) as “Employer shall have the discretion to permit the IEEMA (Indian 
Electrical & Electronics Manufacturers’ Association) clause for escalation in case of 
specialized works e.g. lifts and electrical and mechanical installations etc. where the 
price variation is not similar to building works. 

12. 17 29 Modify para 29(a) 
Any difference/ dispute arising out of Agreement shall be referred to Delhi International 
Arbitration Centre (DIAC), Delhi High Court instead of DG CSIR. 
(i) In the event of any question/dispute/difference arising under the agreement or in 

connection herewith (except as to matters the decision of which is specially 
provided under this agreement) the same shall e referred to the Delhi International 
Arbitration Centre for appointment of Arbitrator to adjudicate the dispute. 

(ii) The award of the Arbitrator shall be final and binding on the parties. The Arbitrator 
may give interim award(s) and / or directions, as may be required.  

Subject to the aforesaid provision, the arbitration and conciliation   act, 1996 and the 
rules made hereunder and any modification thereof from time to time being in force 
shall be deemed to apply to the Arbitration proceedings under this clause.”  

13 18 Add para 30 Add Para 30 to as under “ DISMANTLED MATERIAL”: 
The contractor shall treat all material obtained   during dismantling of a structure, 
service, sub-systems/ installations, excavation of the site for a work etc., a employer’s 
property and such material shall disposed of to the best advantage of the employer 
according to the instructions issued in writing by the Engineer. 

 

 



 

SR. NO. PAGE PARA MODIFY 

14 18 Add para 31 Add Para 31 as : PERFORMANCE GUARANTEE 
“Performance Guarantee may be taken from the contractor before the award of work, 
by the officer authorized to award the contract, if and where considered necessary, to 
ensure that a part or whole of the contract is completed by the contractor, In case of 
non-performance, this guarantee could be encashed. 
 

15 19 2 Modify as “ In case of any discrepancy, the order of precedence in interpretation shall 
be as under: 
(i) Schedule of quantities 
(ii) Drawings 
(iii) Additional conditions 
(iv) General conditions of contract 
(v) Special condition 
(vi) Additional Technical Specifications 
(vii) CPWD latest Civil and Electrical specifications 
(viii) IS codes 
(ix) International codes 
(x) Best Engineering Practice 

16 24  Add Annexure III as below; 
Contractor’s Site Superintendence 
 
Staff to be employed by contractor on works. The contractor shall employ the following 
technical staff during execution of Work: - 

 
(a) For building and road works 

(i)   One Graduate Engineer, when the tendered cost of work exceeds   Rs. 10 lakhs. 
(ii) One qualified Diploma holder (overseer) with experience not less than three 

years when the tendered cost of work exceeds Rs. 5 lakhs but is less than Rs. 
10 lakhs. 

(iii) One qualified Diploma holder when the tendered cost of work is more than Rs. 
2  lakhs but less than Rs. 5 lakhs. 

b) For sanitary and water supply works one qualified diploma holder with 
       experience of not less than 5 years, out of which one  year  should be 
       in sanitary and water supply works when the tendered cost of work is  
       more than Rs.50,000/-. 
(c)  For electrical works:- 

(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering 
from recognized university with an experience of not less than three years or a 
Diploma holder in Electrical Engineering with an experience of not less than 7 
years when the tendered cost of the work is not less than Rs. 1.5 lakhs. 

(ii) One graduate Electrical Engineer with two years experience or a Diploma holder 
in Electrical Engineering with experience of not less than 3 years when tendered 
cost of work os more than Rs. 75,000/- but less than Rs.,1.5 lakhs. 

(iii) One diploma holder in Electrical Engineering with experience of not less than 3 
years when tendered cost of work is more than Rs.37,000/- but less than 
Rs.75,000/-. 

(iv) One licensed Supervisor with experience of not less than 3 years when the 
tendered cost of work is more than Rs.7,500/- and less than Rs.37,000/-. 

(d)  In case the contractor fails to employ the technical staff as aforesaid,  he shall 
       be liable to pay reasonable amount not exceeding the amount shown below 
       for each month of default.  These recoveries are subject to modifications  from 
       the time by CSIR based on CPWD. : - 
(i)   In case when a Graduate Engineer is to be emplo0yed     Rs. 3,000. 
(ii)  In case when a qualified Diploma holder is required to be employed Rs. 1,500. 

(iii)  In case when a technical supervisor is required to be employed: Rs .750. 
 

 



Additional Amendments   

SR. NO. PAGE Condition of contract for works in CSIR. Amended Provision 

1. Page 2 
para 
17(c) 

Security deposit shall be deducted from the 
running bills at 10% of the gross value of work 
done and measured inclusive of Earnest Money 
subject to a maximum of Rs. 5.00 lakhs (Rupees 
five lakhs only). 

A sum @ 10% of the gross amount of the bill shall 
be deducted from each running bill of the contractor 
till the sum along with the sum already deposited as 
earnest money, will amount to security deposit of 
5% of the tendered value of the work. In addition, 
the contractor shall be required to deposit an 
amount equal to 5% of the tendered value of the 
contract as performance Security within the period 
prescribed for commencement of work in the letter 
of award issued to him.  

2. Page 
15 
para 
26(a) 

Security deposit: The contractor shall permit 
the Employer at the time of making any 
payment to him for the work done and 
measured to deduct sum at the rate of 10% of 
the gross value of work done in each running 
bill along with the earnest money if any, as 
already deposited by the contractor will 
amount to 10% of the estimated cost or Rs. 5.0 
lakhs whichever is less, unless full amount of 
security deposit in cash or in the form of fixed 
deposit receipts pledged in favour of the 
employer has been deposited.  

As per 1 abovd 

3. Page 
16 
para 
28(a)  

Escalation: If the prices of materials not being 
supplied by the employer and /or wages of 
labour required for execution of the work 
increase, the contractor shall be compensated 
for such increase as per provision detailed 
below and the amount fo the contractor shall 
accordingly be varied, subject to the condition 
that compensation for escalation in prices shall 
be available only for the work done during the 
stipulated period of the contract including such 
period for which the contract is validly 
extended under the provision of clause 22 of 
General Conditions of contract without levy of 
compensation under Clause20 of General 
Conditions of Contract and also subject to the 
condition that no such compensation shall be 
payable for a work for which the stipulated 
period of completion is six months or less.  Such 
compensation for escalation in the prices of 
materials and labour when due, shall be worked 
out based on the provision.  

Escalation: If the prices of materials not being 
supplied by the employer and /or wages of labour 
required for execution of the work increase, the 
contractor shall be compensated for such increase 
as per provision detailed below and the amount fo 
the contractor shall accordingly be varied, subject to 
the condition that compensation for escalation in 
prices shall be available only for the work done 
during the stipulated period of the contract 
including such period for which the contract is 
validly extended under the provision of clause 22 of 
General Conditions of contract without levy of 
compensation under Clause20 of General Conditions 
of Contract and also subject to the condition that no 
such compensation shall be payable for a work for 
which the stipulated period of completion is 
eighteen months or less.  Such compensation for 
escalation in the prices of materials and labour 
when due, shall be worked out based on the 
provision. 

4. Page 3 
New 
para  

Not existing Purchase preference will be given to Central Public 
Sector Enterprise (CPSE) for award of works costing 
between Rs. 5 crores to Rs. 1.00 crores as per 
provisions contained in para 20.10.9 in CPWD 
Manual 2003 and OM No. DPE/13(12)/2003-fin Vol. 
II dated 18.07.05 issued by department of Public 
Sector Enterprises, Govt. Of India.  

 

 

 

 



 

 

Scope of work  

The scope is laying of bituminous surfacing on existing flexible pavements in CSIO Chandigarh 

office area road 2 km length at various locations. The work of B.C and other associated works has 

to be carried out as per applicable Latest guidelines in MoRTH/IRC/CPWD specifications. All 

source materials, Mix Design for BC and other mandatory test as listed in IRC: 111 - 2009 and 

MoRTH must be carried out in Govt Lab and submitted for approval before commencement of the 

work at site. The contractor has to submit job mix designed from  an Engg College for approval 

prior to start the work. The bitumen to be used in the tac coat shall be VG-30 grade & shall be 

supplied at site in sealed packed drums from IOCL/ BPCL/ HPCL only. The challan of procured 

bitumen from mother refinery are to be supplied along with the bill. Since the work shall be allowed 

to continue at night, so proper arrangements of light shall be made by the contractor. The 

contractor to make arrangement for inspection of hot mix plant from where material is 

dispatched and made The edge of finished road shall be kept straight. The left bitumen mix shall 

have to be removed on daily basis from the site. A detailed data received of mix supplied at site 

such as temperature at plant, weight, temperature at site along with the laying quantity to be kept 

on register. The theoretical consumption & actual quantity supplied must be matched before 

releasing of any payment. 

 Note: The scope of the works listed above is indicative only for the details of the works, please 

refer to the BoQ and the work has to be done strictly as per the specifications in the BoQ and the 

particular specification. 

List of Preferred Makes for Road Works  

 Preferred makes of materials to be used in the work are as under. In case of non-availability of 

these makes, the Engineer-in-charge may allow use of alternative BIS makes of materials in the 

work. Non-BIS marked materials may be permitted by the Engineer-in-charge. This is a general list 

of makes. All makes applicable as per Schedule of Quantities must be as per the Institute 

preferred make. All materials - coarse aggregates, fine aggregates, grout should conform MoRTH/ 

IRC specifications. If any quality issues are noticed, Engineer-inCharge reserves the right to do 



relevant testing as per MoRTH/ IRC by taking core from the laid down bituminous surfaces and 

based on the results, it can be asked to redo the entire application or other remedial measures as 

suggested  

1 Cement (PPC/OPC) ACC, Ultratech, Vikram, Shree Cement, Abuja, JK Cement, Century 

Cement, Jaypee Cement & Prism Cement.  

2 Bitumen IOCL, BPCL & HPCL 3  

3) Thermoplastic Paint Asian Paints, Prime Road, Indigo 

Conditions for Bitumen  

1. The contractor shall procure bitumen of required grade as specified conforming to IS:73- 1992 

with up-to-date amendments and other relevant codes form the manufacturers of repute like Indian 

Oil Corporation Ltd., Hindustan Petroleum Corporation Ltd. and Bharat Petroleum Corporation Ltd. 

as approved by Ministry of Petroleum, Govt. of India and holding license to use ISI certification 

mark for their products. 

 2. Mode of Procurement (a) HOT STRAIGHT RUN BITUMEN of Grade VG-10 & VG-30 for tack 

coat shall be brought at site in sealed drums only bearing following markings (legible): 

 i. Name of Manufacturer. 

 ii. Gross Wt., Net Wt. And Tare weight 

 iii. Month and Year of Manufacture. 

 iv. Use before (date) 

 v. Type and Grade. vi. Batch Number. 

 vii. ’ISI’ Certification and Standard Mark.  

viii. Name of Contractor/Supplier. 

 ix. Serial No. & Total Nos. Of drums in each batch. (b) When bitumen is issued in drums, the 

same shall be stacked in fenced enclosures, to be provided by the contractor at his own cost, as 



directed by the Engineer -in-Charge, on one side of the roadway. The contractor shall be 

responsible for the watch & ward and safety of bitumen. The contractor shall facilitate the 

inspection of bitumen stockyard by the Engineer-in-Charge or his representative at any time. (c) 

Bitumen shall be kept in joint custody of the contractor and the representative of the Engineer -in 

Charge. The empty containers shall not be removed from the site of work till the relevant item of 

work has been completed and permission obtained from the Engineer-in-Charge. No heating of 

bitumen in drums for any purpose whatsoever shall be allowed 

Sampling and Testing: 

 The contractor shall have to obtain and furnish test certificates issued by manufacturer to the 

Engineer -in-Charge in respect of bitumen procured by him. The samples shall be collected at 

discretion of Engineer-in-Charge and got tested as per provisions of IS:73/ MORTH/CPWD 

specifications from Lab 

The contractor shall supply, free of cost, the bitumen sample required for testing. 

 In case the test result indicate that the bitumen procured by the contractor does not conform to the 

relevant BIS codes/specifications, the same lot shall stand rejected and shall be removed from the 

site of work by the contractor at his own cost within a week’s time of written order form Engineer in-

Charge to do so.  The bitumen content in the bituminous mix shall be checked by conducting the 

bitumen extraction test  conforming to IRC: SP.11 at regular intervals during the progress of work; 

the actual consumption of bitumen shall be worked out based on such test results. The theoretical 

consumption shall be worked out based on the job mix formula and the actual consumption (based 

on the extraction test as well as the MAS account) if found less than the theoretical one, the 

recovery shall be made from the contractor for less use of bitumen. The work found executed with 

a bituminous mix having bitumen content lesser than a permissible variation of (-) 0.3% shall be 

considered as sub-standard work and hence shall be liable for rejection. However, nothing extra 

shall be paid if actual consumption so worked out is higher than theoretical consumption. This is 

without prejudice to action under other relevant clauses of the agreement.  Bitumen brought at site/ 

Road roller/ Pave finisher etc and bitumen remaining unused after completion of work shall not be 



removed from site without written permission of the Engineer-in-Charge. The contractor to make 

arrangement for inspection of hot mix plant from where material is dispatched and made  

 1. The work, in general shall be executed as per the description of item, drawing, particular 

specification & special conditions attached, MoRTH specifications for road and bridge works 

(Fourth revision) 2001, CPWD specifications 2019 Vol-I & II for dismantling and demolition works & 

road works, relevant IRC codes and IS specifications with correction slips issued up to the date of 

receipt of tender. 

 2. The necessary tests shall be conducted in the laboratory. 

 3. BITUMINOUS WORK (a) Tack Coat: The work shall be done strictly in accordance with clause 

503 and sub clauses thereto of MoRTH specifications for road and bridge works (Fourth revision) 

2001. The tack coat will be applied by the bitumen distributor assembly capable of applying even 

and uniform tack coat of specified quantity. (b) Cleaning and Preparation of the Surface: The 

surface on which the tack coat is to be applied shall be clean and free from dust, dirt, and any 

extraneous material, 

and be otherwise prepared in accordance with the requirements of clauses 501.8 and 902 of 

MORTH Specification (4th Revision) 2001 as appropriate. Immediately before the application of 

the tack coat, the surface shall be swept clean with a mechanical broom, and high- p r e s s u r e 

jet, or by other means as directed by the Engineer-in-Charge. 

The testing charges to be born by contractor  

 

 


